

only pages supplied

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

hiring halls, counseling and mentoring, support network, employment opportunities and other needs as identified by the parties.

Section 2.

The Unions and Employers agree to coordinate with the Center to create and maintain an integrated database of veterans interested in working on this Project and of apprenticeship and employment opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for bona fide, provable past experience.

**FOR BUILDING AND CONSTRUCTION TRADES COUNCIL OF GREATER NEW YORK AND VICINITY**

BY: Gary La Barbera  
Gary LaBarbera, President

Date: 6/1/11

**FOR Construction Manager  
TURNER CONSTRUCTION COMPANY**

BY: Charles Avolio V.P.  
Charles Avolio, Managing Member

Date: 5/12/11

**AFFILIATES: See attached addendum for signatory affiliates**

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: *[Signature]*

Date: *May 25, 2011*

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Final Execution Copy

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Carpenters District Council  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Bricklayers Local No. 1  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Cement Masons No. 780  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Concrete Workers District Council No. 16  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Electrical Local No. 3  
By: *Christopher E. Eubank*  
Date: *5/19/11*

Elevator Constructors No. 1  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Plumbers No. 1  
By: \_\_\_\_\_  
Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: *J. D. ed*

Date: *5/19/11*

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: *Angelo Scognell*

Date: *5/18/11*

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: *Albert J. Kostel*

Date: MAY 20, 2011

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: George W. Rilly

Date: May 19, 2011

May. 20. 2011 11:14AM

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: *Joseph Sindona*

Date: *5/20/11*

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: *John J. ...*

Date: 5/20/11

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-410 East 67<sup>th</sup> Street -- Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: Guillermo Pineda Vega

Date: MAY 24 - 2011

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_



May. 20. 2011 12:02PM

No. 3167 P. 2/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: *Keith J. Lopez*

Date: 5/23/11

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

**AFFILIATES:**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_


Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By:  \_\_\_\_\_


Date: MAY 19, 2011

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By:  \_\_\_\_\_

Date: 5/19/11

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

**AFFILIATES**

Boiler Makers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Bricklayers Local No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Elevator Constructors No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators Local Union No. 12

By: *Thomas G. Giallardo*

Date: *5/19/11*

Laborers Local 1010 Pavers and Road Builders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 87<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General  
Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC  
9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead  
Abatement

By:  \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

May. 20. 2011 11:34AM

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 87<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: *Robert C. Ledwith*

Date: *5/25/11*

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy • 411-419 East 67<sup>th</sup> Street – Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: 5/24/11

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: [Signature]

Date: MAY 19, 2011

Painters District Council #9

By: [Signature]

Date: MAY 19, 2011

Painters, Decorators & Wallcoverers DC 9

By: [Signature]

Date: MAY 19, 2011

Painters Structural Steel No. 806

By: [Signature]

Date: MAY 19, 2011

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

May. 20. 2011 11:41AM

No. 3167 P. 3/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

Iron Workers District Council

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

Iron Workers Local No. 361

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

By: *Thomas [Signature]*

Date: \_\_\_\_\_

Date: MAY 20 2011

Metal Polishers District Council #9

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

Mason Tenders District Council

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

By: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street -- Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: Edward J. Walsh

Date: 5-20-2011

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

May. 20. 2011 11:32AM

No. 3167 P. 3/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-418 East 87<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: *John Alga*

Date: *5/23/11*

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411.419 East 67<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: *[Signature]*

Date: *5/20/2011*

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

May. 20. 2011 11:28AM

No. 3167 P. 3/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Iron Workers Local No. 40

By: Robert W. Wabich

Date: 5-20-11

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Local 79 Construction and General Building Laborers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 361

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 29 Blasters and Drillers

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 78 Asbestos & Lead Abatement

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Mason Tenders District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

MAY. 20. 2011 12:06PM

No. 3167 P. 4/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: Richard Robert

Date: 5/23/11

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: *[Signature]*

Date: 5/23/11

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: Christy M. Munn

Date: 5-18-11

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street -- Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: *John P. Sweeney*

Date: *5/20/11*

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Susan Keeneing Radiation Oncology Room Pharmacy - 411419 East O/ Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: Paul W. J. SIGNS & GRAPHICS

Date: 5-18-11

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: *Nick Sulano*  
Date: 5/24/11

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_  
Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 87<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: *Paul K.* SIGNS & GRAPHICS

Date: *5.20.11*

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

May. 20. 2011 11:51AM

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-418 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: *[Signature]*

Date: *5/10/2011*

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plasters Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private  
Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local  
Union No. 7

By: Thomas Du

Date: 5/18/11

**SCHEDULE "B"**

The parties to this Project Labor Agreement agree that this Schedule B shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this project only due the special considerations set forth in the Preamble herein above and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

**FOR BUILDING AND CONSTRUCTION TRADES COUNCIL OF GREATER  
NEW YORK AND VICINITY**

By: Gary LaBarbera  
Gary LaBarbera, President

Date: 6/1/11

**FOR CONSTRUCTION MANAGER  
TURNER CONSTRUCTION COMPANY**

By: Charles V.P.  
Charles Avolio, (Managing Member)

Date: 5/17/11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 87<sup>th</sup> Street - Economic Recovery PLA

3. All work performed by apprentice members of the United Brotherhood of Carpenters will be paid using the negotiated percentage rate based on any decrease in the journeyman rate.

(Supplemental note; This Project Labor Agreement Rate will remain in effect for a period ending June 30, 2010 at which time the previously negotiated increase due each respective category will be added). **AFTER 6/30/10 ADD \$2.13**

4. Coffee breaks shall be per the Collective Bargaining Agreement.

5. The last legal working day before Christmas Day and New Years Day will be recognized as per Schedule "A."

\*The New York City District Council of Carpenters shall have the right to accept or reject the Project Labor Agreement Rates on a case by case basis while agreeing to the terms and conditions of "The Core Economic Recovery Project Labor Agreement".

CARPENTERS DISTRICT COUNCIL

By: 

Name and Title: \_\_\_\_\_

Dated: May 25 2011

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PJA

6. Three (3) masons for the first 2,500 square feet and one (1) Apprentice, One (1) cement mason for every 1,500 square feet
7. Working Shop Steward.
8. Patching fifty (50) Mechanics & fifty (50) Apprentices.
9. Manning based on 10,000 square feet (Five (5) Mechanics; Three (3) Apprentices @ 60% or 70% wages; Total equaling eight (8)).
10. No restrictions on tools.
11. July 2009 increase waived.
12. All future increases, July 2010, July 2011 according to the CBA.
13. Christmas Eve and New Years' Eve will be as per Schedule A (Collective Bargaining Agreement).
14. All overtime wages and benefits will be paid as per schedule A (Collective Bargaining Agreement).
15. Any modification will only be effective upon agreement between the union, contractors and/or association.

CEMENT MASONS LOCAL 780

By:

*Angelo Scagnelli*

Name and Title: *Kim Secretary, Beer Manager*

Dated:


*5/27/11*

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street – Economic Recovery PLA

5. Staggered lunch times for full or partial crew.
6. Shop Steward will assist coffee boy.
7. All overtime wages and benefits will be paid as per schedule A

(Collective Bargaining Agreement).

CEMENT & CONCRETE WORKERS  
DISTRICT COUNCIL

By: 


Name and Title: ALEXANDER CASTAN  
PRESIDENT - BUSINESS MANAGER.

Dated: MAY 20, 2011.

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

- 5. There shall be one 10 minute coffee break in the morning at the workplace.
- 6. No ADR Program.

DERRICKMEN LOCAL 197

By:   
Name and Title: Joseph F McDonald  
Business Manager

Dated: 5/19/11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

4. Temporary Services: Temporary light may be left on at the request of the customer; however, if temporary power is required, Local Union # 3 shall maintain that system.

5. Agreement should be offered non-discriminatory to any developers/contractors.

6. NECA/Local 3 will adopt IBEW Code of Excellence.

7. PLA jobs will be manned in a manner which will reduce the effective labor rate by 9%.

8. SMURF can be used for low voltage and power at 110-208.

9. PVC coated BX and PVC coated MC cable may be used for branch, sub-feeders and feeders.

IBEW LOCAL 3

By: Christopher Erickson

Name and Title: Bus Mgr.

Dated: 5/19/11

6. Saturday make up day following work day lost to inclement weather or government declared emergency. Not to be used when scheduled work can only be done on Saturday.

7. Shift work shall be any 8 consecutive hours after the normal working day. The man will receive 9 hours paid for 8 hours worked. This will not apply to a man who has worked an 8 hour day, on any jobsite for that Employer. Any man who has worked an 8 hour day will receive overtime pay for any hours worked after his normal day.

8. For unloading only, an employer may start his workday other than the agreed upon start times, with permission from the Union.

9. We agree and will abide by the BCTC Standards of Excellence.

10. No ADR Program.

11. We are not adjusting our overtime rate because we have double time wages with straight time benefits. After doing the calculations on time and one half there is only a slight difference between the two.

GLAZIERS ARCHITECTURAL METAL  
GLASS WORKERS & ALLIED TRADES  
LOCAL UNION 1281

By: *William Elfeld*

Name and Title: *WILLIAM ELFELD B.A.*

Dated: *5/19/11*

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street – Economic Recovery PLA

the Collective Bargaining Agreement shall be effective and be paid for work performed on this Project.

HEAT & FROST INSULATORS LOCAL 12

By: *Dennis Ippolito*  
Name and Title: *Dennis Ippolito BM*  
Dated: *5/19/11*

May. 20. 2011 11:30AM

No. 3167 P. 11/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

3. Lunch time between 4<sup>th</sup> and 5<sup>th</sup> hours at discretion of the contractor.

4. Contractor compliance with OSHA Standard Subpart R.

IRON WORKERS LOCAL UNION 40

By: Robert W. Walsh


Name and Title: Robert W. Walsh Bus. Neg. P.S.T.

Dated: 5-20-11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-410 East 67<sup>th</sup> Street - Economic Recovery PLA

6. Weekday and Saturday overtime at 1 ½; Saturday make-up at straight time for time lost to weather only during the previous work week.
7. Shift premiums at 15% for second and 20% for third.
8. Workday starts at work point.
9. Eight hour workday at the Employer's option.

LOCAL 580 OF THE INTERNATIONAL  
ASSOCIATION OF BRIDGE,  
STRUCTURAL, ORNAMENTAL AND  
REINFORCING IRON WORKERS

By: 

Name and Title: FST/BM

Dated: 5/24/11

May. 20. 2011 11:34AM

No. 3167 P. 13/15

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

- 7. Prior day notification before 9:00 am. The Lathers will be at the job site at starting time the next day.
- 8. 3 to 1 Apprentice ratio.
- 9. The Lathers will provide their own hard hats, belts and reels.
- 10. Christmas Eve and New Years shall revert back to schedule A.

METAL LATHERS LOCAL NO. 46

By: Robert A. Ledwith

Name and Title: Robert A. Ledwith BM/FST

Dated: 5/25/11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street -- Economic Recovery PLA

PLUMBERS UNION LOCAL 1

By: George W. Reilly

Name and Title: George W. Reilly, Bus. Mgr.

Dated: May 19, 2011

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street - Economic Recovery PLA

3. For all jobs:

- Temporary services shall only be required upon request of the owner, Construction Manager or General Contractor. If temporary services are required, they shall be done by members of Local # 28.

SHEET METAL LOCAL 28

By: [Signature]

Name and Title: Business Rep.

Dated: 5/23/11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 87<sup>th</sup> Street - Economic Recovery PLA

**3. Temporary Services.**

Temporary services will be maintained at the owner's request in accordance with the Trade Agreement. Once the system is on automatic, then no temporary services will be required.

**4. Fabrication of Sprinkler Pipe.**

Sprinkler pipe may be welded or grooved in a commercial fabrication shop with approved UA sprinkler labels (yellow labels or red and white labels). All fittings five (5") inches and under can be made up with UA sprinkler labels attached. If this work is to be performed in the shop of the direct employer, these rules do not apply and instead, the Rules of the Trade Agreement shall apply, that is, Rule IX, Section II, "All fittings on sprinkler work five (5") inches and under shall be made up according to Rule V".

**5. Conditioned on PLA.**

This Addendum will not go into effect unless the PLA for this Project is approved by all necessary parties.

ENTERPRISE ASSOCIATION,  
STEAMFITTERS LOCAL 638

By: Richard B. Roberts

Name and Title: \_\_\_\_\_

Dated: 5/23/11

Memorial Sloan Kettering Radiation Oncology Roof Pharmacy - 411-419 East 67<sup>th</sup> Street – Economic Recovery PLA

5. Establish a new rate for an R mechanic. This mechanic will come from the upgraded tile finisher or from the pool of newly organized workers. Their pay will be equal to the current Tile Finisher Rate at approximately 80 percent and they will work at a 1R to 3J ratio.

6. Mechanic Apprentices during the first year of training can be utilized as a helper as long as a 1-3 ratio is maintained.

7. Utilize training facilities for all aspects of the industry (safety, shop steward, foreman, etc.). Employers will enforce foreman and supervisory training from their staff.

LOCAL 7 TILE MARBLE AND TERRAZZO

By: Thomas Lane

Name and Title: Thomas Lane President

Dated: 5/10/11