



**BUILDING &  
CONSTRUCTION  
TRADES COUNCIL  
OF GREATER NEW YORK**

**GARY LaBARBERA**  
PRESIDENT

AFFILIATED WITH THE  
BUILDING CONSTRUCTION TRADES DEPARTMENT  
OF WASHINGTON D.C.

BUILDING AND CONSTRUCTION TRADES COUNCIL  
OF NEW YORK STATE

AMERICAN FEDERATION OF LABOR OF CONGRESS  
OF INDUSTRIAL ORGANIZATION

February 10, 2014

To: All Affiliates

From: Gary LaBarbera

Re: Finalized Project Labor Agreement

---

As you are aware, the Building and Construction Trades Department of Washington, D.C. has approved the following project. This letter is to inform you that the PLA listed has been fully executed by all parties.

- **855 6<sup>th</sup> Avenue – Manhattan Residential PLA – Gotham Construction**

Attached please find a fully executed copy of the agreement. If you have any questions, please do not hesitate to contact our office.

Yours in Solidarity

  
Gary LaBarbera




“Center”) and the Center’s “Helmets to Hardhats” program to serve as a resource for preliminary orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, counseling and mentoring, support network, employment opportunities and other needs as identified by the parties.

**SECTION 2.**

The Unions and Contractors agree to coordinate with the Center to create and maintain an integrated database of veterans interested in working on this Project and of apprenticeship and employment opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for bona fide, provable past experience.


**IN WITNESS WHEREOF** the Parties have caused this Agreement to be executed and effective upon execution of the parties hereto.

**Gotham Construction Company, LLC**

  
\_\_\_\_\_  
JOHN GIANNARELLA, Executive Officer  
PRESIDENT

Dated: NOV. 15, 2013

**Building and Construction Trades Council  
of Greater New York**

  
\_\_\_\_\_  
Gary LaBarbera, President

Dated: 2/10/14

855 6<sup>th</sup> Avenue – Manhattan

**PROJECT LABOR AGREEMENT COVERING  
SPECIFIED CONSTRUCTION WORK**

**BETWEEN AND AMONGST**

**GOTHAM CONSTRUCTION COMPANY, LLC  
Construction Manager**

**-And-**

**Building and Construction Trades Council  
Of Greater New York And Vicinity**

**TABLE OF CONTENTS**

	<b>PAGE NO.:</b>
PREAMBLE.....	1
ARTICLE 1 - PARTIES TO THE AGREEMENT.....	3
ARTICLE 2 - GENERAL CONDITIONS .....	3
SECTION 1. DEFINITIONS.....	3
SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE .....	3
SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT .....	4
SECTION 4. SUPREMACY .....	4
SECTION 5. LIABILITY.....	5
SECTION 6. BID SPECIFICATIONS AND CONTRACT DOCUMENTS.....	5
SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL SUCCESSFUL BIDDERS .....	5
SECTION 8. WORK PRESERVATION .....	6
ARTICLE 3 - SCOPE OF THE AGREEMENT .....	6
SECTION 1. PROJECT WORK .....	6
SECTION 2. PRE-JOB CONFERENCES.....	6
SECTION 3. TIME LIMITATIONS .....	7
SECTION 4. EXCLUDED EMPLOYEES .....	7
SECTION 5. NON-APPLICATION TO CERTAIN ENTITIES .....	8
ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT .....	8
SECTION 1. PRE-HIRE RECOGNITION.....	8
SECTION 2. UNION REFERRAL .....	9
SECTION 3. NON-DISCRIMINATION IN REFERRALS .....	9
SECTION 4. WORKFORCE DEVELOPMENT.....	10
SECTION 5. UNION DUES.....	10
SECTION 6. CRAFT FOREPERSONS AND GENERAL FOREPERSONS.....	11
ARTICLE 5- UNION REPRESENTATION.....	11
SECTION 1. LOCAL UNION REPRESENTATIVE.....	11
SECTION 2. STEWARDS.....	11
SECTION 3. LAYOFF OF A STEWARD.....	12
ARTICLE 6 - MANAGEMENT'S RIGHTS.....	12
SECTION 1. RESERVATION OF RIGHTS.....	12
SECTION 2. TEMPORARY SERVICES .....	12

SECTION 3. STANDARDS OF EXCELLENCE .....	13
ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS .....	13
SECTION 1. NO STRIKES-NO LOCK OUT .....	13
SECTION 2. DISCHARGE FOR VIOLATION .....	14
SECTION 3. NOTIFICATION .....	14
SECTION 4. EXPEDITED ARBITRATION .....	14
SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION .....	16
ARTICLE 8 – LABOR MANAGEMENT COMMITTEE .....	17
ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE.....	17
SECTION 1. PROCEDURE FOR RESOLUTION OF GRIEVANCES .....	17
SECTION 2. LIMITATION AS TO RETROACTIVITY .....	19
SECTION 3. PARTICIPATION BY CONSTRUCTION MANAGER .....	19
ARTICLE 10 - JURISDICTIONAL DISPUTES .....	20
SECTION 1. ASSIGNMENTS.....	20
SECTION 2. NO DISRUPTIONS.....	20
SECTION 3. NO INTERFERENCE WITH WORK .....	20
ARTICLE 11 - WAGES AND BENEFITS.....	20
SECTION 1. CLASSIFICATION AND BASE HOURLY RATE .....	20
SECTION 2. EMPLOYEE BENEFITS.....	21
ARTICLE 12 - HOURS OF WORK, PREMIUM PAYMENTS, SHIFTS .....	22
SECTION 1. WORK WEEK AND WORK DAY.....	22
SECTION 2. OVERTIME .....	22
SECTION 3. SHIFTS.....	22
SECTION 4. HOLIDAYS .....	23
SECTION 5. REPORTING PAY.....	23
SECTION 6.-TRAVEL ALLOWANCES .....	24
ARTICLE 13 – APPRENTICES.....	24
ARTICLE 14 - SAFETY PROTECTION OF PERSON AND PROPERTY.....	24
SECTION 1. SAFETY REQUIREMENTS.....	24
SECTION 2. SITE RULES.....	25
SECTION 3. TOOLS OF THE TRADE.....	25

ARTICLE 15- NO DISCRIMINATION ..... 25

    SECTION 1. COOPERATIVE EFFORTS.....25

    SECTION 2. LANGUAGE OF AGREEMENT .....25

ARTICLE 16 - DURATION..... 25

ARTICLE 17 - SAVINGS AND SEPARABILITY ..... 26

    SECTION 1. THIS AGREEMENT.....26

    SECTION 2. THE BID SPECIFICATIONS.....26

    SECTION 3. NON-WAIVER .....27

ARTICLE 18 - FUTURE CHANGES IN SCHEDULE “A” AREA CONTRACTS ..... 27

    SECTION 1. CHANGES TO AREA CONTRACTS .....27

ARTICLE 19 – HELMETS TO HARDHATS..... 27

    SECTION 1. ....27

    SECTION 2. ....28

SCHEDULE “A” ..... 32

EXHIBIT 1 Project Labor Agreement - - Letter of Assent ..... 37

Project Labor Agreement - - Letter of Assent..... 38

EXHIBIT 2 ..... 39

NEW YORK CITY BUILDING AND CONSTRUCTION TRADES COUNCIL STANDARDS OF EXCELLENCE ..... 40

**PROJECT LABOR AGREEMENT**

**COVERING SPECIFIED CONSTRUCTION WORK**

**PREAMBLE**

**WHEREAS**, Avenue of the Americas Development Company, LLC, (herein the “Owner/Developer”), has a contract with Gotham Construction Company, LLC, (herein the “Construction Manager”), to perform construction management and construction services at the Project identified below; and

**WHEREAS**, the Building & Construction Trades Council of Greater New York and Vicinity (herein the “Council”) desires to provide for the cost efficient, safe, quality, and timely completion of certain construction work (the “Work”) to be performed at 855 6<sup>th</sup> Avenue, New York, New York 10018 (the “Project”); and

**WHEREAS**, this Project Labor Agreement will foster the achievement of these goals, *inter alia*, by:

(1) providing a mechanism for responding to the unique construction needs associated with the Project and Project Work and achieving the most cost effective means of construction, including direct labor cost savings, by the Council on its behalf and on behalf of its affiliated Local Unions and their members, waiving various practices which would otherwise apply to Project Work;

(2) expediting the construction process;

(3) avoiding the costly delays of potential strikes, slowdowns, walkouts, picketing and other disruptions arising from work disputes and promoting labor harmony and peace for the duration of the Project;

(4) standardizing the terms and conditions governing the employment of labor on the Project and Project Work;

855 6<sup>th</sup> Avenue PLA – Manhattan

(5) permitting wide flexibility in work scheduling and shift hours and times to allow maximum work to be done yet at competitive pay rates;

(6) permitting adjustments to work rules and staffing requirements from those that otherwise might obtain;

(7) providing comprehensive and standardized mechanisms for the settlement of work disputes, including those relating to jurisdiction; and

(8) ensuring a reliable source of skilled and experienced labor; and

**WHEREAS**, due to the national and local economic downturn the residential construction market in New York City has been severely impacted resulting in the cancellation, delay and modification of many residential projects; and

**WHEREAS**, the Council, its affiliated Local Unions and their members, desire to mitigate the impact of the economic downturn on residential construction in New York City and have negotiated the terms of this Project Labor Agreement for primarily residential projects in the County of New York (Manhattan) that are not subject to the Davis Bacon and Related Acts, Article 8, Section 220 of the New York State Labor Law, or their equivalents and that are commenced prior to December 31, 2013; and

**WHEREAS**, the Council, its affiliated Local Unions and their members, desire to provide for stability, security and work opportunities which are afforded by a Project Labor Agreement; and

**WHEREAS**, the Parties desire to maximize safety conditions for both workers and users of Project Work and the Project;

**NOW, THEREFORE**, in order to further these goals and objectives and to maintain the spirit of harmony, labor-management cooperation and stability, the Parties agree as follows:

Execution Copy

**ARTICLE 1 - PARTIES TO THE AGREEMENT**

This is a Project Labor Agreement ("Agreement") for Project Work to be performed at the Project entered into by the Gotham Construction Company, LLC, the Council and its signatory affiliated Local Unions and their members ("Local Unions"). The Parties hereby warrant and represent that they each have been duly authorized to enter into this Agreement on behalf of, and to bind, their respective organizations.

**ARTICLE 2 - GENERAL CONDITIONS  
SECTION 1. DEFINITIONS**

Throughout this Agreement, the various Union parties, including the Council and its signatory affiliated Local Unions, are referred to singularly and collectively as "Union(s)," where specific reference is made to "Local Unions" that phrase is sometimes used. The term "Council" means the Building and Construction Trades Council of Greater New York and Vicinity. The term "Construction Manager" means Gotham Construction Company, LLC. The term "Contractor(s)" means all other Contractors, both trade-contractors and sub-contractors of any tier, engaged in Project Work within the scope of this Agreement as defined in Article 3. The term "Owner/Developer(s)" means Avenue of the Americas Development Company, LLC. The term "Agreement" means this PLA, the applicable Schedule "A" Collective Bargaining Agreements identified in Schedule "A," and the Letter of Assent annexed hereto as Exhibit 1, which are hereby incorporated by reference herein and made a material part thereof.

**SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE**

This Agreement shall not become effective unless each of the following conditions are met: (1) the Agreement is signed by the Council and its participating signatory affiliated Local Unions; (2) the Agreement is approved by the Building and

Construction Trades Department; and (3) the Agreement is approved and signed by an Executive Officer of the Construction Manager, with authority to bind the organization.

**SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT**

This Agreement shall be binding on all participating signatory Unions, the Construction Manager and all Contractors performing Project Work, as defined in Article 3. The Construction Manager and the Contractors shall include in any trade contract that it lets for performance during the term of this Agreement a requirement that their subcontractors, of whatever tier, become signatory and bound by this Agreement, either by direct execution of this Agreement or by execution of a Letter of Assent, with respect to the work within the scope of Article 3. This Agreement shall be administered by the Construction Manager.

**SECTION 4. SUPREMACY**

This Agreement, together with the local Collective Bargaining Agreements referenced hereto in Schedule "A," represents the complete understanding of all signatories and supersedes any national agreement, local agreement or other collective bargaining agreement of any type that would otherwise apply to Project Work, in whole or in part, except for any work performed that may fall under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National Cooling Tower Agreement, all instrument calibration work and loop checking which shall be performed under the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the National Agreement of the International Union of Elevator Constructors, with the exception of the dispute resolution mechanisms and no strike clause contained herein that shall govern all Project Work. Where a subject covered by the provisions of this Agreement is also covered by a Collective Bargaining Agreement

referenced in Schedule “A,” the provisions of this Agreement shall govern, provided, however, that where this Agreement is silent on a subject, the Schedule “A” Agreement shall govern.

#### **SECTION 5. LIABILITY**

The liability of the Construction Manager, any Contractor and any Union under this Agreement shall be several and not joint. The Construction Manager, or any Contractor, shall not be liable for any violations of this Agreement by any other party and the BCTC and Local Unions shall not be liable for any violations of this Agreement by any other Union.

#### **SECTION 6. BID SPECIFICATIONS AND CONTRACT DOCUMENTS**

The Construction Manager will require in bid specifications for all Work within the scope of Article 3, that all Contractors of whatever tier, become bound by, and signatory to, this Agreement, through execution of the Letter of Assent, in the form annexed hereto as Exhibit 1.

It is understood that nothing in this Agreement shall be construed as limiting the sole discretion of the Construction Manager in determining which Contractors shall be awarded contracts for Project Work. It is further understood that the Owner/Developer has sole discretion at any time to terminate, delay or suspend Project Work, in whole or in part, provided that if such work is resumed it shall be governed by this Agreement.

#### **SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL SUCCESSFUL BIDDERS**

The Unions agree that this Agreement will be made available to, and will fully apply to, any successful bidder for Project Work who becomes signatory hereto, without regard to whether that successful bidder performs work at other sites on either a union or nonunion basis, and without regard to whether employees of such successful bidder are,

or are not, members of any unions. This Agreement shall not apply to work of any Contractor that is performed at any location other than the site of Project Work.

#### **SECTION 8. WORK PRESERVATION**

The Construction Manager and Contractors agree that they will not subcontract any work to be done on the Project except to a person, firm or corporation who is or agrees to become party to this Agreement.

### **ARTICLE 3 - SCOPE OF THE AGREEMENT**

#### **SECTION 1. PROJECT WORK**

Project Work shall be limited to construction contracts for all construction work related to a 42-story, 510 foot tall mixed use rental apartment tower consisting of approximately 571,000 square feet, which is bid and let after the effective date of this Agreement, and shall hereafter be referred to as "Project Work." No work within the jurisdiction of an affiliated union shall be excluded from the Project Work unless expressly excluded in this Agreement. This Agreement is effective upon full execution by the Parties. All Parties, including the participating signatory Local Unions, may execute the Agreement in counter-parts.

#### **SECTION 2. PRE-JOB CONFERENCES**

A pre-job conference shall be convened no later than 10 days after a Contractor has been contracted, retained, hired or otherwise engaged to perform Project Work. The Contractors shall meet with the appropriate representative of the trade(s) involved in their Project Work. The purpose of the pre-job conference is for the Contractor to provide an overview of their Project Work, including the scope, any special conditions, work assignments, and other matters. The Contractors and/or the trades shall report any issues that are identified during the pre-job conference to the Construction Manager and the Council.

**SECTION 3. TIME LIMITATIONS**

This Agreement, together with all of its provisions, shall remain in effect until completion of the Project Work as defined above in Section 1.

**SECTION 4. EXCLUDED EMPLOYEES**

The following persons are not subject to the provisions of this Agreement, even though performing work ancillary to Project Work:

a. Superintendents and supervisors, engineers, professional engineers and/or licensed architects engaged in inspection and testing, quality control/assurance personnel, timekeepers, mail carriers, clerks, office workers, messengers, guards, technicians, non-manual employees, and all professional, engineering, administrative and management persons, unless such employees are currently included in the bargaining units under the Collective Bargaining Agreements in Schedule “A,” for example where general forepersons, forepersons and field surveyors are included in the bargaining unit under a particular collective bargaining agreement they are covered by this Agreement;

b. Employees and entities engaged in off-site manufacture, modifications, repair, maintenance, assembly, painting, handling or fabrication of project components, materials, equipment or machinery or involved in deliveries to and from the Project site, unless such employees are already included in the bargaining units under the Collective Bargaining Agreements in Schedule “A”;

c. Employees of the Owner/Developer or Construction Manager, except those performing manual labor will be covered by this Agreement;

d. Employees engaged in on-site equipment warranty work, unless a current employee of a Contractor is on site and certified by the relevant manufacturer to make warranty repairs;

- e. Employees engaged in geophysical testing other than boring for core samples;
- f. Employees engaged in laboratory, specialty testing, or inspections, pursuant to a professional services agreement;
- g. Employees engaged in work which is ancillary to Project Work and performed by third parties such as utility companies who shall install their work only to a certain demarcation point identified by the Construction Manager, at the commencement of each Project site, and provided that the employees of such third parties are not used to replace employees performing Project Work pursuant to this Agreement.

**SECTION 5. NON-APPLICATION TO CERTAIN ENTITIES**

This Agreement shall not apply to those parents, affiliates, subsidiaries, or other joint or sole ventures of the Construction Manager or any Contractor that does not perform Project Work. It is agreed for the purposes of this Agreement only, that this Agreement does not have the effect of creating any joint employment, single employer or alter ego status among the Construction Manager or any Contractor. As the contracts involving covered Work are completed and accepted, the Agreement shall not have further force or effect on such items or areas except where inspections, additions, repairs, modifications, check-out and/or warranty work are assigned in writing (copy to Local Union involved) by the Construction Manager, for performance under the terms of this Agreement.

**ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT**  
**SECTION 1. PRE-HIRE RECOGNITION**

The Construction Manager and the Contractors recognize the Unions as the sole and exclusive bargaining representatives of all craft employees who are performing Project Work with respect to that work.

**SECTION 2. UNION REFERRAL**

The Contractors agree to utilize, employ and hire craft employees for Project Work covered by this Agreement through the job referral systems and hiring halls as set forth in any Collective Bargaining Agreement in Schedule “A” to this Agreement. Notwithstanding this, the Construction Manager and Contractors shall have the sole right to determine the competency of all referrals; to determine the number of employees required; select employees for layoff (subject to Article 5, Section 3); and the sole right to reject any applicant referred by a Local Union, subject to required show-up payments. In the event that a Local Union is unable to fill any request for qualified employees within a 48-hour period after such requisition is made by the Construction Manager or the Contractor, (Saturdays, Sundays and holidays excepted), the Construction Manager, or a Contractor may employ qualified applicants from any other available source. In the event that the Local Union does not have a job referral system, the Construction Manager, or Contractor shall give the Local Union first preference to refer applicants, subject to the other provisions of this Article. The Construction Manager or the Contractor shall notify the Local Union of craft employees hired for Project Work within its jurisdiction from any source other than referral by the Union.

**SECTION 3. NON-DISCRIMINATION IN REFERRALS**

The Council and the Unions represent that each Local Union hiring hall and referral system will be operated in a non-discriminatory manner and in full compliance with all applicable federal, state and local laws and regulations that require equal employment opportunities. Referrals shall not be affected in any way by the rules, regulations, bylaws, constitutional provisions or any other aspects or obligations of union membership, policies or requirements and shall be subject to such other conditions as are

established in this Article. No employment applicant shall be discriminated against by any referral system or hiring hall because of the applicant's union membership, or lack thereof.

#### **SECTION 4. WORKFORCE DEVELOPMENT**

The Parties recognize that the Project will require large numbers of craft personnel and other supporting workers. Therefore, it is the explicit understanding and intention of the Parties to use the opportunities provided by the length of the Project and the extensive amount of work to be covered by this Agreement to identify and promote, through cooperative efforts, programs, procedures, and ways to assist interested local residents in the surrounding communities of the Project, especially disadvantaged residents, in careers in the construction industry through apprenticeship programs. These efforts may include, for example, programs to prepare persons for entrance into formal apprenticeship programs such as pre-apprenticeship programs, the Edward J. Malloy Initiative for Construction Skills, and any program that may be offered or approved by the BCTC/BCTD, and outreach programs to the community describing opportunities available as a result of the Project.

#### **SECTION 5. UNION DUES**

All employees covered by this Agreement shall be subject to the union security provisions contained in the applicable Collective Bargaining Agreement set forth in Schedule "A," but only for the period of time during which they are performing on-site work, and only to the extent of tendering payment of the applicable union dues and assessments uniformly required for union membership in the Local Unions which represent the craft in which the employee is performing Project Work. No employee shall be discriminated against because of the employee's union membership or lack thereof. In

the case of unaffiliated employees, the dues payment will be received by the Local Unions as an agency shop fee.

**SECTION 6. CRAFT FOREPERSONS AND GENERAL FOREPERSONS**

The selection of craft forepersons and/or general forepersons and the number of forepersons required shall be solely the responsibility of the Contractor. Craft forepersons shall work pursuant to the terms and conditions established under the relevant local collective bargaining agreements.

**ARTICLE 5- UNION REPRESENTATION**  
**SECTION 1. LOCAL UNION REPRESENTATIVE**

Each Local Union representing Project Work employees shall be entitled to designate representative(s), and/or the Business Manager, who shall be afforded access to the Project.

**SECTION 2. STEWARDS**

a. Each Local Union shall have the sole discretion to select and designate any journey person as a Steward and an alternate Steward. The Union shall notify the Construction Manager and Contractor of the identity of the designated Steward (and alternate) prior to the assumption of such duties. Stewards shall not exercise supervisory functions and will receive the regular rate of pay for their craft classifications. There will be no non-working Stewards.

b. In addition to their work as an employee, the Stewards shall have the right to receive complaints or grievances and to discuss and assist in their adjustment with the Construction Manager and Contractor's appropriate supervisor. Each Steward shall be concerned with the employees of the Steward's trade but not any other trade. The Construction Manager and Contractor will not discriminate against the Steward in the proper performance of Union duties.

**SECTION 3. LAYOFF OF A STEWARD**

Contractors agree to notify the appropriate Union 24 hours prior to the layoff of a Steward, except in cases of discipline or discharge for just cause. If a Steward is protected against layoff pursuant to the terms of a Collective Bargaining Agreement listed on Schedule “A,” such provision shall be recognized to the extent the Steward possesses the necessary qualifications to perform Project Work required as determined by the Contractor employing the Steward.

In any case in which a Steward is discharged or disciplined for just cause, the Local Union involved shall be notified immediately by the Contractor.

**ARTICLE 6 - MANAGEMENT'S RIGHTS  
SECTION 1. RESERVATION OF RIGHTS**

Except as expressly limited by a specific provision of the Schedule “A” Collective Bargaining Agreements and this Agreement, the Construction Manager and Contractors retain full and exclusive authority for the management of their operations including, but not limited to, the right to direct the Project work force, including determination as to the number of employees to be hired and the qualifications therefore; the promotion, transfer, layoff of its employees; or the discipline or discharge for just cause of its employees; the assignment and schedule of Project Work; the promulgation of reasonable work rules that are not inconsistent with this Agreement or rules common in the industry and are reasonably related to the nature of the Project Work; and the requirement, timing and number of employees to be utilized for overtime work. No rules, customs, or practices that limit or restrict productivity or efficiency of the individual shall be permitted.

**SECTION 2. TEMPORARY SERVICES**

System coverage on temporary services shall only be required on the specific request of the Construction Manager and when requested shall be assigned to the

appropriate trade with jurisdiction. Temporary system coverage may be provided by the Contractor's employees already working under this Agreement during their regular work hours. The Construction Manager may determine the need for temporary system coverage requirements during non-work hours. There shall be no stacking of trades on temporary services. In the event temporary services are claimed by multiple trades, the matter shall be resolved through the New York Plan for the Settlement of Jurisdictional Disputes.

### **SECTION 3. STANDARDS OF EXCELLENCE**

The parties hereby adopt and incorporate the mutual obligations set forth in the Council's Standards of Excellence, annexed hereto as Exhibit 2, for the safe, efficient and productive completion of the Project.

### **ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS** **SECTION 1. NO STRIKES-NO LOCK OUT**

There shall be no strikes, sympathy strikes, picketing, work stoppages, slowdowns, hand billing, demonstrations or other disruptive activity on Project Work for any reason by any Union or employee against the Owner/Developer, Construction Manager and Contractors or other employers; provided that where a fringe benefit delinquency occurs the withholding of labor by the affected union pursuant to the terms of its Schedule "A" agreement shall not constitute a strike or work stoppage within the meaning of this section. This Agreement, including the provisions of this Article, shall apply to all Project Work and any work that is not covered by this Agreement is not considered Project Work and shall not be covered by this provision of the Agreement. There shall be no lockout at this Project Work site by the Owner/Developer, Construction Manager or any Contractor. Contractors and Affiliated Unions shall use their best efforts to ensure compliance with this Section and to ensure uninterrupted construction and the free flow of traffic in the Project area for the duration of this Agreement. The Unions

reserve all of their collective bargaining rights with respect to the negotiation of successor collective bargaining agreements.

**SECTION 2. DISCHARGE FOR VIOLATION**

The Construction Manager and/or Contractor may immediately discharge any employee violating Section 1 above.

**SECTION 3. NOTIFICATION**

If the Construction Manager or a Contractor contends that any Union has violated this Article, it will notify the Local Union involved advising of such fact, with copies of the notification to the Council. The Local Union shall instruct and order, and the Council shall request, and each shall otherwise use their best efforts to cause the employees (and where necessary the Council shall use its best efforts to cause the Local Union), to immediately cease and desist from any violation of this Article. The Council shall not be liable for the unauthorized acts of a Local Union or its members. Similarly, a Local Union and its members will not be liable for any unauthorized acts of the Council or any other Union. Failure of the Construction Manager or Contractor to give any notification set forth in this Article shall not excuse any violation of Section 1 of this Article.

**SECTION 4. EXPEDITED ARBITRATION**

The Construction Manager and any Contractor or Union alleging a violation of Section 1 of this Article may utilize the expedited procedure set forth below (in lieu of, or in addition to, any actions at law or equity that may be brought).

a. A party invoking this procedure shall notify Richard Adelman, as Arbitrator under this expedited arbitration procedure. Copies of such notification will be simultaneously sent to the alleged violator and Council.

b. The Arbitrator shall give notice as to time and place to the Construction Manager and Contractor involved, the Local Union involved, and the Council and shall

Execution Copy

855 6<sup>th</sup> Avenue PLA – Manhattan

hold a hearing within 48 hours of receipt of the notice invoking the procedure if it is contended that the violation still exists. The hearing will not, however, be scheduled for less than 24 hours after the notice required by Section 3, above. In the event that the Arbitrator is unavailable within such time, the parties may designate any other individual upon mutual agreement.

c. All notices pursuant to this Article may be provided by certified mail, telephone, telegraph, hand delivery, or fax, confirmed by overnight delivery, to the Arbitrator, Construction Manager or Contractor involved, and Local Union involved and the Council. The hearing shall be completed in one session, which shall not exceed 8 hours duration (no more than 4 hours being allowed to either side to present their case, and conduct their cross-examination) unless otherwise agreed. A failure of any Union, Construction Manager, or Contractor to attend the hearing shall not delay the hearing of evidence by those present or the issuance of an award by the Arbitrator.

d. The sole issue at the hearing shall be whether a violation of Section 1, above, occurred. If a violation is found to have occurred, the Arbitrator shall issue a Cease and Desist Award restraining such violation and serve copies on the Construction Manager, and/or Contractor and Union involved. The Arbitrator shall have no authority to consider any matter in justification, explanation or mitigation of such violation or to award damages (any damages issued are reserved solely for court proceedings, if any). The Award shall be issued in writing within 3 hours after the close of the hearing, and may be issued without an Opinion. If any involved party desires an Opinion, one shall be issued within 15 calendar days, but its issuance shall not delay compliance with, or enforcement of, the Award.

e. An Award issued under this procedure may be enforced by any court of competent jurisdiction upon the filing of this Agreement together with the Award. Notice of the filing of such enforcement proceedings shall be given to the Construction Manager and/or Contractor involved, and the Union involved. In any court proceeding to obtain a temporary or preliminary order enforcing the Arbitrator's Award as issued under this expedited procedure, the Construction Manager and/or Contractor involved and Union involved waive their right to a hearing and agree that such proceedings may be ex parte, provided notice is given to opposing counsel. Such agreement does not waive any party's right to participate in a hearing for a final court order of enforcement, or in any contempt proceeding.

f. Any rights created by statute or law governing arbitration proceedings that are inconsistent with the procedure set forth in this Article, or which interfere with compliance thereto, are hereby waived by the Construction Manager and/or Contractors and Unions to whom they accrue.

g. The fees and expenses of the Arbitrator shall be equally divided between the involved Contractor and Union.

**SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION**

Procedures contained in Article 9 shall not be applicable to any alleged violation of this Article, with the single exception that an employee discharged for violation of Section 1, above, may have recourse to the procedures of Article 9 to determine only if the employee did, in fact, violate the provisions of Section 1 of this Article; but not for the purpose of modifying the discipline imposed where a violation is found to have occurred.

**ARTICLE 8 – LABOR MANAGEMENT COMMITTEE**

The Labor Management Committee ("Committee") will meet on a regular basis to: (1) promote harmonious relations among the Contractors and Affiliated Unions; (2) enhance safety awareness, cost effectiveness and productivity of construction operations; and (3) discuss matters relating to staffing, scheduling, safety and productivity. The Committee shall be jointly chaired by a designee of the Construction Manager, and the Council. The Committee may include representatives of the Affiliated Unions and Contractors involved in the issues being discussed. The Committee may conduct business through mutually agreed upon subcommittees.

**ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE  
SECTION 1. PROCEDURE FOR RESOLUTION OF GRIEVANCES**

Any question, dispute or claim arising out of, or involving the interpretation or application of this Agreement other than jurisdictional disputes or alleged violations of Article 7, Section 1, shall be considered a grievance and shall be resolved pursuant to the exclusive procedure of the steps described below, provided in all cases that the question, dispute or claim arose during the term of this Agreement.

Step 1:

a. When any employee covered by this Agreement feels aggrieved by a claimed violation of this Agreement, the employee shall, through the Local Union Business Representative or Shop Steward, give notice of the claimed violation to the Project Work site superintendent of the involved Contractor and the Construction Manager. To be timely, such notice of the grievance must be given within seven business days after the act, occurrence or event, or knowledge thereof, giving rise to the grievance or as soon thereafter as practical.

855 6<sup>th</sup> Avenue PLA – Manhattan

- The business representative of the Local Union or the job Steward and Project Work site representative of the involved Contractor shall meet and/or confer and endeavor to adjust the matter within 7 calendar days after timely notice has been given or as soon thereafter as practical.
- If they fail to resolve the matter within the prescribed period, the grieving party, may, within seven business days or as soon thereafter as practical, pursue Step 2 of the grievance procedure.
- Grievances and disputes settled at Step 1 are non-precedential except as to the specific Local Union, employee and Contractor directly involved unless the settlement is accepted, in writing, by the Construction Manager (or designee) as creating a precedent.

b. Should any signatory to this Agreement have a dispute (excepting jurisdictional disputes or alleged violations of Article 7, Section 1) with any other signatory to this Agreement and, if after conferring, a settlement is not reached within 7 business days, or as soon thereafter as practical, the dispute shall proceed to Step 2 in the same manner as outlined in subparagraph (a) for the adjustment of employee grievances.

Step 2:

The Business Manager or designee of the involved Local Union, together with representatives of the involved Contractor, Council and the Construction Manager (or designee), shall meet in Step 2 within 7 business days of a request, or as soon thereafter as practical, to endeavor to arrive at a satisfactory settlement.

Step 3:

a. If the grievance shall have been submitted but not resolved in Step 2, any of the Step 2 participants may, within 21 calendar days after the initial Step 2 meeting, or

as soon thereafter as practical, submit the grievance to arbitration by requesting an arbitration hearing in writing (copies to other participants, including the Contractor, Council and Construction Manager (or designee)), to Richard Adelman, who shall act as the Arbitrator under this procedure. The Labor Arbitration Rules of the American Arbitration Association shall govern the conduct of the Arbitration Hearing. All Step 2 participants shall be parties. The decision of the Arbitrator shall be final and binding on the involved Contractor, Local Union and employees and the fees and expenses of such Arbitration shall be borne equally by the involved Contractor and Local Union.

b. Failure of the grieving party to adhere to the time limits set forth in this Article shall render the grievance null and void. These time limits may be extended only by written consent of the Construction Manager (or designee), the involved Contractor and the involved Local Union at the particular step where the extension is agreed upon. Any questions of fact regarding compliance with these procedures shall be determined by the Arbitrator. The Arbitrator shall have authority to make decisions only on the issues presented to him and shall not have the authority to change, add to, delete or modify any provision of this Agreement.

#### **SECTION 2. LIMITATION AS TO RETROACTIVITY**

No arbitration decision or award may provide retroactivity of any kind exceeding 60 calendar days prior to the notice of the grievance on the Construction Manager, and the involved Contractor or Local Union.

#### **SECTION 3. PARTICIPATION BY CONSTRUCTION MANAGER**

The Construction Manager shall be notified by the involved Contractor of all actions at Steps 2 and 3, will receive all notices issued by the involved Union and the

arbitrator and, at its election, may participate in full in all proceedings at these Steps, including Step 3 arbitration.

**ARTICLE 10 - JURISDICTIONAL DISPUTES**

**SECTION 1. ASSIGNMENTS**

The procedures of the BCTC's New York Plan for the Settlement of Jurisdictional Disputes ("New York Plan") shall apply to the settlement of all jurisdictional disputes involving Project Work. All Project Work assignments shall be made by the Contractors to unions affiliated with the BCTC and/or BCTD consistent with the New York Plan and its Green Book decisions, if any. Where there are no applicable Green Book decisions, assignments shall be made in accordance with the provisions of the New York Plan and local industry practice.

**SECTION 2. NO DISRUPTIONS**

There will be no strikes, sympathy strikes, work stoppages, slowdowns, picketing or other disruptive activity of any kind arising out of any jurisdictional dispute. Pending the resolution of the dispute, Project Work shall continue uninterrupted and as assigned by the Contractor. No jurisdictional dispute shall excuse a violation of Article 7.

**SECTION 3. NO INTERFERENCE WITH WORK**

There shall be no interference or interruption of any kind with Project Work while any jurisdictional dispute is being resolved. Project Work shall proceed as assigned by the Contractors until finally resolved under the applicable procedure of this Article. The award shall be confirmed in writing to the involved parties. There shall be no strike, work stoppage or interruption in protest of any such award.

**ARTICLE 11 - WAGES AND BENEFITS**

**SECTION 1. CLASSIFICATION AND BASE HOURLY RATE**

a. All employees covered by this Agreement shall be classified in accordance with the work performed and paid the base, straight time hourly wage and fringe benefit

rates set forth in the applicable Collective Bargaining Agreement in Schedule “A” and as adjusted in paragraph b of this subsection.

b. The signatory Unions shall adjust their Schedule “A” Agreements to provide for the equivalent of a twenty (20%) percent reduction in the payroll costs attributable to the wage and benefit rates for the trade. This reduction may be accomplished by any lawful method including, but not limited to, direct payroll reductions, targeting efforts in accordance with existing targeting programs, work rule adjustments, apprentice ratios, and/or the provisions of Article 6, Section 2 (Temporary Services) of this Agreement, or any combination thereof, within the Union’s sole discretion.

c. The reduction shall apply to the Schedule “A” Agreements. In the event a signatory Union has a Schedule “A” Agreement that contains adjustments for residential work and/or other sectors of industry work, those adjustments shall be credited toward the 20% reduction set forth herein.

## **SECTION 2. EMPLOYEE BENEFITS**

a. The Contractors agree to promptly pay contributions on behalf of all employees covered by this Agreement to those established jointly trustee employee benefit funds set forth in the applicable Collective Bargaining Agreements in Schedule “A.”

b. The Contractors agree to be bound by the written terms of the legally-established jointly trustee Trust Agreements specifying the detailed basis on which payments are to be paid into and benefits paid out of such Trust Funds but only with regard to Project Work done under this Agreement and only for those employees to whom this Agreement requires such benefit payments.

c. All fringe benefit collection and delinquency matters will be governed by the Schedule “A” collective bargaining agreements.

**ARTICLE 12 - HOURS OF WORK, PREMIUM PAYMENTS, SHIFTS**  
**SECTION 1. WORK WEEK AND WORK DAY**

a. The standard work week shall be Monday through Friday. The standard work day shall be eight (8) hours at straight time rates, plus a 1/2 hour unpaid lunch period each day.

b. In accordance with Project Work needs, the Contractor, with the consent of the Construction Manager, will have discretion in setting the start of the work day at the commencement of the job. The starting times may range from 6:00 a.m. to 8:00 a.m. Where a Local Union has already agreed to staggered starting times in Schedule “A” deference shall be afforded to that Local Union.

c. To the extent that starting times are staggered between the trades, lunch periods may be staggered accordingly between trades, but not per trade.

d. There shall be one ten-minute morning and one ten-minute afternoon coffee break at the work stations.

e. All weekend work shall be scheduled and paid in accordance with the Schedule “A” Collective Bargaining Agreements.

**SECTION 2. OVERTIME**

All overtime may be scheduled and paid pursuant to the applicable Schedule “A” Collective Bargaining Agreement.

**SECTION 3. SHIFTS**

Shift work may be scheduled and paid in accordance with the Schedule “A” Collective Bargaining Agreements.

**SECTION 4. HOLIDAYS**

There shall be eight (8) standard holidays as follows (“Holidays”):

New Year’s Day

Martin Luther King Jr. Day

Memorial Day

Independence Day

Labor Day

Veterans Day

Thanksgiving Day

Christmas Day

Work performed on the above referenced Holidays shall be paid in accordance with the treatment of those holidays in the Affiliated Unions' respective collective bargaining agreements. It is agreed that Christmas Eve and New Years Eve shall be treated pursuant to Schedule “A” Agreements.

**SECTION 5. REPORTING PAY**

A. Employees who report to the work location pursuant to their regular schedule and who are not provided with work shall be paid in accordance with the relevant provisions of the Schedule “A” Agreements. An employee whose work is terminated early by a Contractor due to severe weather, power failure, fire or natural disaster or for similar circumstances beyond the Contractor's control, shall receive pay in accordance with the Schedule “A” Agreements. In other instances in which an employee's work is terminated early (unless provided otherwise elsewhere in this Agreement), the employee shall be paid for his full shift.

B. When an employee, who has completed their scheduled shift and left the Project Work site, is "called out" to perform special work of a casual, incidental or irregular nature, the employee shall be paid in accordance with the Schedule "A" Agreements.

**SECTION 6. TRAVEL ALLOWANCES**

There shall be no requirement for payments for travel expenses, travel time, subsistence allowance or other such reimbursements.

**ARTICLE 13 – APPRENTICES**

Recognizing the need to maintain continuing supportive programs designed to develop adequate numbers of competent workers in the construction industry and to provide craft entry opportunities for minorities, women and economically disadvantaged non-minority males, Contractors will use their best efforts to employ apprentices in their respective crafts to perform such work as is within their capabilities and that is customarily performed by the craft in which the apprentices are registered and consistent with the applicable apprentice program rules.

**ARTICLE 14 - SAFETY PROTECTION OF PERSON AND PROPERTY  
SECTION 1. SAFETY REQUIREMENTS**

Each Contractor will ensure that applicable OSHA and safety requirements, as appropriately applied to particular trades, are at all times maintained on the Project Work site and the employees and Unions agree to cooperate fully with these efforts. Employees must perform their work at all times in a safe manner and protect themselves and the property of the Contractor from injury or harm, to the extent consistent with their obligations under the law, rules or regulations.

**SECTION 2. SITE RULES**

The Construction Manager and the Contractors shall establish reasonable work rules that are not inconsistent with this Agreement or rules common in the industry and are reasonably related to the nature of Project Work. These rules will be explained at the pre-job conferences and posted at the Project Work site and may be amended thereafter as necessary. The Construction Manager may implement a Drug and Alcohol testing policy that is negotiated with and agreed to by the Council.

**SECTION 3. TOOLS OF THE TRADE**

There shall be no restrictions on the use of any tools or equipment by any qualified employee, including but not limited to, forklifts, lulls, gradalls, and wheeled rough terrain vehicles, for the performance of work within the employee's trade jurisdiction pursuant to the New York Plan for the Settlement of Jurisdictional Disputes.

**ARTICLE 15- NO DISCRIMINATION**

**SECTION 1. COOPERATIVE EFFORTS**

The Contractors and Unions agree that they will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation, national origin, marital status, age or any other status protected by law, in any manner prohibited by law or regulation.

**SECTION 2. LANGUAGE OF AGREEMENT**

The use of the masculine or feminine gender in this Agreement shall be construed as including both genders.

**ARTICLE 16 - DURATION**

This Agreement shall apply to Project Work beginning upon full effectiveness in accordance with Article 2, Section 2 herein and shall thereafter remain in effect for the duration of the Project Work.

**ARTICLE 17 - SAVINGS AND SEPARABILITY**  
**SECTION 1. THIS AGREEMENT**

In the event that the application of any provision of this Agreement is enjoined, on either an interlocutory or permanent basis, or is otherwise determined to be in violation of law, the provision involved shall be rendered temporarily or permanently null and void, but where practicable the remainder of the Agreement shall remain in full force and effect to the extent allowed by law, unless the part or parts so found to be in violation of law are wholly inseparable from the remaining portions of the Agreement and/or are material to the purposes of the Agreement. In the event a court of competent jurisdiction finds any portion of the Agreement to be invalid, the parties will immediately enter into negotiations concerning the substance affected by such decision for achieving conformity with the court determination and the intent of the parties hereto for contracts to be let in the future.

**SECTION 2. THE BID SPECIFICATIONS**

In the event that the Construction Manager's bid documents, or other action, requiring that a successful bidder become signatory to this Agreement is enjoined, on either an interlocutory or permanent basis, or is otherwise determined to be in violation of law, such requirement shall be rendered, temporarily or permanently, null and void, but where practicable the Agreement shall remain in full force and effect to the extent allowed by law. In such event, the Agreement shall remain in effect for contracts already bid and awarded or in construction only where the Contractors voluntarily accept the Agreement. The Parties will enter into negotiations to modify the Agreement to reflect the court or other action taken and the intent of the Parties to let contracts in the future.

**SECTION 3. NON-WAIVER**

a. Nothing in this Article shall be construed as waiving the prohibitions of Article 7 as to signatory Contractors and Unions.

b. Nothing in this Agreement is intended to be or shall be construed as a waiver by any Affiliated Union of any prevailing wage determination or schedule that is applicable to their trade for any public work that has been or may be performed in the future on any work outside the scope of this Agreement.

c. Nothing contained in this Agreement is intended to be or shall be construed as a waiver by any signatory Affiliated Union of any more favorable term or condition of employment that be contained in a collective bargaining agreement applicable to work outside the scope of this Agreement.

**ARTICLE 18 - FUTURE CHANGES IN SCHEDULE "A" AREA CONTRACTS  
SECTION 1. CHANGES TO AREA CONTRACTS**

The Collective Bargaining Agreements in Schedule "A" to this Agreement shall continue in full force and effect until the Contractors and/or Union parties to the Area Collective Bargaining Agreements notify the Construction Manager in writing of the changes to both wages and fringes agreed to in that Area Collective Bargaining that are applicable to work covered by this Agreement and the effective dates of the changes. The Unions reserve all of their collective bargaining rights with respect to the negotiation of successor collective bargaining agreements.

**ARTICLE 19 – HELMETS TO HARDHATS  
SECTION 1.**

The Employers and the Unions recognize a desire to facilitate the entry into the building and construction trades of veterans who are interested in careers in the building and construction industry. The Employers and Unions agree to utilize the services of the Center for Military Recruitment, Assessment and Veterans Employment (hereinafter Execution Copy

“Center”) and the Center’s “Helmets to Hardhats” program to serve as a resource for preliminary orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, counseling and mentoring, support network, employment opportunities and other needs as identified by the parties.

**SECTION 2.**

The Unions and Contractors agree to coordinate with the Center to create and maintain an integrated database of veterans interested in working on this Project and of apprenticeship and employment opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for bona fide, provable past experience.

**IN WITNESS WHEREOF** the Parties have caused this Agreement to be executed and effective upon execution of the parties hereto.

**Gotham Construction Company, LLC**

\_\_\_\_\_  
, Executive Officer

Dated: \_\_\_\_\_

**Building and Construction Trades Council  
of Greater New York**

\_\_\_\_\_  
Gary LaBarbera, President

Dated: \_\_\_\_\_

Nov. 21. 2013 12:45PM

No. 3831 P. 2/4

855 6<sup>th</sup> Avenue PLA - Manhattan

FOR THE LOCAL UNIONS:

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: Robert W. [Signature]

Date: 11-21-2013

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By:  \_\_\_\_\_

Date: \_\_\_\_\_

Nov. 21. 2013 12:56PM

No. 3831 P. 2/4

855 6<sup>th</sup> Avenue PLA - Manhattan

FOR THE LOCAL UNIONS:

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: 

Date: 11/21/13

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Nov. 21. 2013 12:42PM

No. 3831 P. 2/4

855 6<sup>th</sup> Avenue PLA – Manhattan

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: *Joseph Boudreau*

Date: *11/21/13*

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: [Signature]

Date: 11/21/13

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council

By: [Signature]

Date: 11/21/13

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

855 6<sup>th</sup> Avenue PLA – Manhattan

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: *[Signature]*

Date: *11-25-13*

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: *Steven Ludwig*  
*STEVEN LUDWIGSON*

Date: 11/25/13

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

855 6<sup>th</sup> Avenue PLA – Manhattan

FOR THE LOCAL UNIONS:

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: *William D. Hayes*

Date: *November 21, 2013*

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: *[Signature]*

Date: 11-3-2013

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_


Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By:  \_\_\_\_\_  
Date: 12/11/2013

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

855 6<sup>th</sup> Avenue PLA – Manhattan

FOR THE LOCAL UNIONS:

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: *Christopher Sidman*

Date: *1-13-14*

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: \_\_\_\_\_

Date: \_\_\_\_\_

Carpenters District Council

By: Stephen T. Wilson

Date: 1/27/14

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

**FOR THE LOCAL UNIONS:**

Boilermakers Local No. 5

By: \_\_\_\_\_

Date: \_\_\_\_\_

Concrete Workers District Council No. 16

By: \_\_\_\_\_

Date: \_\_\_\_\_

Drywall Tapers 1974 DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Glaziers Local Union No. 1281  
District Council 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12A

By: \_\_\_\_\_


Date: \_\_\_\_\_

Iron Workers Local No. 40

By: \_\_\_\_\_

Date: \_\_\_\_\_

Metal Lathers Local No. 46

By: 

Date: 1/23/14 #

Carpenters District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Cement Masons No. 780

By: \_\_\_\_\_

Date: \_\_\_\_\_

Derrickmen and Riggers Local Union No. 197

By: \_\_\_\_\_

Date: \_\_\_\_\_

Electrical Local No. 3

By: \_\_\_\_\_

Date: \_\_\_\_\_

Heat & Frost Insulators  
Local Union No. 12

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local 1010 Pavers and Road  
Builders  
District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Plumbers No. 1

By: \_\_\_\_\_

Date: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: Thomas Jones

Date: 11/21/13

Teamsters Local Union No. 282

By: \_\_\_\_\_

Execution Copy

355 6<sup>th</sup> Avenue P.L.A. - Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: *Ante Laf* *(SIGNS & GRAPHICS)*

Date: *11-21-13*

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: Thomas Seruldi

11/21/13

855 6<sup>th</sup> Avenue FLA -- Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Iron Workers District Council

By: *Edward J. Wade*

Date: 11-21-2013

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union

No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local

No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union

No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

Execution Copy

855 6<sup>th</sup> Avenue PLA -- Manhattan

Metal Polishers District Council #9

By: [Signature]

Date: 11/21/13

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: [Signature]

Date: 11/21/13

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: [Signature]

Date: 11/21/13

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: [Signature]

Date: 11/21/13

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

Execution Copy

855 6<sup>th</sup> Avenue PLA – Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: *[Signature]*

Date: 11/25/2013.

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA - Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_


Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: 

Date: 11/26/13

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Décorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: *[Signature]*

Date: 12/19/13

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Metal Polishers District Council #9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters District Council # 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters, Decorators & Wallcoverers DC 9

By: \_\_\_\_\_

Date: \_\_\_\_\_

Painters Structural Steel No. 806

By: \_\_\_\_\_

Date: \_\_\_\_\_

Ornamental Iron Workers No. 580

By:  \_\_\_\_\_

Date: 12/24/13 \_\_\_\_\_

Sheet Metal Workers Local No. 28

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union 814

By: \_\_\_\_\_

Date: \_\_\_\_\_

Execution Copy

Iron Workers District Council

By: \_\_\_\_\_

Date: \_\_\_\_\_

Laborers Local No. 731 Excavators

By: \_\_\_\_\_

Date: \_\_\_\_\_

Steamfitters Local Union  
No. 638

By: \_\_\_\_\_

Date: \_\_\_\_\_

Sheet Metal Workers Local  
No. 137

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local No. 813 Private Sanitation

By: \_\_\_\_\_

Date: \_\_\_\_\_

Tile, Marble & Terrazzo B.A.C. Local Union  
No. 7

By: \_\_\_\_\_

Date: \_\_\_\_\_

Teamsters Local Union No. 282

By: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Date: \_\_\_\_\_

Plasterers Local Union No. 262

By: *M. J. [Signature]*  
Date: 11/21/13

Roofers & Waterproofers  
No. 8

By: \_\_\_\_\_

Date: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

Date: 12/18/13

Plasterers Local Union No. 262

By: \_\_\_\_\_

Date: \_\_\_\_\_

Roofers & Waterproofers

No. 8

By: Nick Sibum

Date: 12/18/13

**22) Productivity**

Additional productivity to be discussed.

**23) Carpenter Code of Excellence.**

**EXPIRATION**

This Project Labor Agreement terms and conditions will remain in effect the duration of this project. Wages And Benefit rates will be determined by Schedule A of the appropriate Collective Bargaining Agreement .

**JOB SITES**

This Project Labor Agreement rate will be available only to job sites that have been identified by the Building and Construction Council of Greater New York and Vicinity as locations where the terms and conditions of The Economic Recovery Project Labor Agreement will be in effect .

Project: 855 6th Avenue

Project Address: 855 6th Avenue  
New York, NY 10001

**REFUSAL**

The District Council of New York City shall have the right to accept or reject the Project Labor Agreement Rates and Terms and Conditions on a case by case basis while agreeing to the term and conditions of the "Core Economic Recovery Project Labor Agreement .

**Effectuating Clause**

**Agreed upon by: Company Name**

**For The Employer: BY** Gotham Construction Company, LLC

*John Giannarella*  
Title **JOHN GIANNARELLA**

Date *Nov. 15, 2013*

**DISTRICT COUNCIL OF NEW YORK CITY AND VICINITY OF THE UNITED  
BROTHERHOOD OF CARPENTERS AND JOINERS OF AMERICA, AFL-CIO**

By: *Steph Lubin* DATE: *1/27/14*

**AUTHORIZED SIGNATURE  
OF THE DISTRICT COUNCIL**

**ACTIVATION OF MANHATTAN RESIDENTIAL AGREEMENT  
ADDENDUM**

**B12a**

**Between**

**BUILDING AND CONSTRUCTION COUNCIL OF GREATER  
NEW YORK AND VICINITY**

**And**

**DISTRICT COUNCIL OF NEW YORK CITY AND VICINITY OF THE  
UNITED BROTHERHOOD OF CARPENTERS AND JOINERS OF  
AMERICA**

Please be advised that (Name Company) Gotham Construction Company, LLC is presently a signatory to a Collective Bargaining Agreement with the New York City District Council of Carpenters and hereby wishes to invoke the terms and conditions of the Addendum referred to as the Economic Recovery Project Labor Agreement for the approved project located at :

JOB NAME 855 Sixth Avenue

JOB LOCATION 855 6th Ave, New York, NY 10001

COMPANY NAME Gotham Construction Company, LLC

ADDRESS 1010 6th Ave

CITY STATE ZIP New York, NY 10018

  
(OFFICER'S SIGNATURE)

Date: Nov. 15, 2013

**SCHEDULE “A”**

<b>Union</b>	<b>Time Period</b>	<b>Agreement w/</b>
Architectural and Ornamental Iron Workers Local Union 580, AFL-CIO	July 1, 2008 - June 30, 2011; MOA July 1, 2008-June 30, 2013	Allied Building Metal Industries, Inc.
Building, Concrete, Excavating & Common Laborers Local 731	July 1, 2006 - June 30, 2012	Independent
District Council No. 9, I.U.P.A.T Glaziers Local 1281	May 1, 2005 - April 30, 2011, MOA May 2011 – April 30, 2017	Window and Plate Glass Dealers Association
Drywall Tapers and Pointers Local 1974, affiliated with International Union of Painters & Allied Trades and Drywall Taping Contractor's Association & Association of Wall-Ceiling & Carpentry Industries NY, Inc.	August 3, 2011- June 27, 2017	Independent
Enterprise Association Local 638	July 1, 2011 - June 30, 2014	Mechanical Contractors Association of NY, Inc.
Enterprise Association Local 638	July 1, 2011 – June 30, 2014	Independent
Highway Road and Street Laborers Local Union 1010 of the District Council of Pavers and Road Builders of the Laborers' International Union of North America AFL-CIO	July 1, 2012 - June 30, 2015	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12 of New York City	July 1, 2008-June 30, 2014	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12 of New York City	July 1, 2008- June 30, 2014	The Insulation Contractors Association of New York City, Inc.
International Association of Heat and Frost Insulators and Allied Workers Local No. 12A of New York City	December 1, 2007 – November 30, 2012	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12A of New York City	December 1, 2007 – November 30, 2012	Environmental Contractors Association, Inc.

855 6<sup>th</sup> Avenue PLA – Manhattan

International Brotherhood of Boilermakers, Iron Ship Builders, Blacksmiths, Forgers and Helpers, AFL-CIO, Local Lodge No. 5	January 1, 2013 - December 31, 2015	Boilermakers Association of Greater New York
Local Union No. 3 International Brotherhood of Electrical Workers, AFL-CIO	May 12, 2010 - May 8, 2013	New York Electrical Contractors Association
International Brotherhood of Teamsters, Local 282, High Rise contract	July 1, 2008 - June 30, 2013; as amended by MOA through June 30, 2016	Building Contractors Association & Independents
Local 46 Metallic Lathers Union and Reinforcing Iron Workers of NY and Vicinity of the International Association of Bridge, Structural, Ornamental and Reinforcing Iron Workers	July 1, 2008 - June 30, 2014; as amended by MOU July 1, 2012 – June 30, 2016	Cement League
Local 46 Metallic Lathers Union and Reinforcing Iron Workers of NY and Vicinity of the International Association of Bridge, Structural, Ornamental and Reinforcing Iron Workers	July 1, 2008 - June 30, 2014	Independent
Local 8 Roofers, Waterproofers & Allied Workers	July 1, 2009 - June 30, 2011	Roofing and Waterproofing Contractors Association of New York and Vicinity
Local Union 1 of the United Association of Journeymen and Apprentices of the Pipe Fitting Industry of the United States and Canada	July 1, 2010 - June 30, 2012; as amended by update 7.1.12-6.30.16	Association of Contracting Plumbers of the City of New York
Local Union Number 40 & 361 of Bridge, Structural Ornamental and Reinforcing Iron Workers AFL-CIO	July 1, 2008 - June 30, 2014	Independent
Millwright Local 740	July 1, 2006 - June 30, 2011	Independent and with The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America
Operative Plasterers' and Cement Masons' International Association Local No. 262	February 1, 2010 – January 31, 2013; as amended by MOA 2012-July 31, 2014	Independent

855 6<sup>th</sup> Avenue PLA – Manhattan

Painters and Allied Trades AFL-CIO, District Council No. 9 (Painting and Protective Coatings CBA)	May 1, 2005 – April 30, 2011	Independent
Painters and Allied Trades AFL-CIO, District Council No. 9 (Painting and Protective Coatings CBA)	May 1, 2011 - April 30, 2015	The Association of Master Painters & Decorators of NY, Inc. and The Association of Wall, Ceiling & Carpentry Industries of NY, Inc. and The Window and Plate Glass Dealers Association
Sheet Metal Workers' International Association, Local 28	August 1, 2009 – July 31, 2011; MOA through July 31, 2014	Sheet Metal & Air Conditioning Contractors Association of New York City, Inc.
Sheet Metal Workers' International Association, Local 137	July 16, 2010- July 15, 2013	The Greater New York Sign Association
Structural Steel and Bridge Painters Local 806, DC 9 International Union of Painters and Allied Trades, AFL-CIO	October 1, 2005 - September 30, 2011	New York Structural Steel Painting Contractors Association
Teamsters Local 813	July 1, 2011 – June 30, 2014	Independent
Teamsters Local 813	December 1, 2008- November 30, 2011; as amended by MOA December 1, 2011-November 30, 2014	IESI NY Corporation
Teamsters Local 814	May 1, 2010 – April 30, 2013	Greater New York Movers and Warehousemen's Bargaining Group
The Cement Masons' Union, Local 780	October 23, 1940 - June 30, 2011; as amended by MOU July 1, 2012-June 30, 2013	Cement League
The DC of Carpenters of NYC and Vicinity, AFL-CIO for Dockbuilders Local 1456	May 1, 2007 - April 30, 2012	Independent

855 6<sup>th</sup> Avenue PLA – Manhattan

The District Council of Cement and Concrete Workers (comprised of Local 6A; Local 18A and Local 20)	July 1, 2011 - June 30, 2014	Cement League
The District Council of Cement and Concrete Workers (comprised of Local 6A; Local 18A and Local 20)	July 1, 2011 - June 30, 2014	Independent
The District Council of New York City and Vicinity	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity for Dockbuilders Local No. 1456	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity for Timbermen Local 1536	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity of the Brotherhood of Carpenters and Joiners of America, AFL-CIO	Shop Agreement July 1, 2007 - June 30, 2012	Independent
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	October 17, 2007 - October 16, 2012	Independent
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	Shop Agreement July 1, 2007 - June 30, 2012	Manufacturing Woodworkers Association of Greater New York Incorporated
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	July 1, 2006 - June 30, 2011	The Hoisting Trade Association of New York, Inc.
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	October 17, 2007 - October 16, 2012	The Test Boring Association
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	July 1, 2006 - June 30, 2011	Building Contractors Association

855 6<sup>th</sup> Avenue PLA – Manhattan

The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	July 1, 2006 - June 30, 2011	The Association of Wall-Ceiling & Carpentry Industries of New York, Incorporated
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners, AFL-CIO	July 1, 2006 - June 30, 2011	The Cement League
The District Council of NYC and Vicinity of the United Brotherhood of Carpenters and Joiners of America and Millwright Local 740	July 1, 2006 - June 30, 2011	NYC Millwright Contractors Association
The Tile Setters and Tile Finishers Union of New York and New Jersey, Local 7 of the International Bricklayers and Allied Craftworkers	June 8, 2009 – June 2, 2013; As amended in MOU through June 2, 2017	The Greater New York and New Jersey Contractors Association
United Derrickmen & Riggers Association, Local 197 of NY, LI, Westchester & Vicinity	July 1, 2008 - June 30, 2013	Contracting Stonesetters Association Inc.
United Derrickmen & Riggers Association L 197 of NY, LI, Westchester and Vicinity	July 1, 2008 - June 30, 2013	Building Stone and Pre-cast Contractors Association

855 6<sup>th</sup> Avenue PLA – Manhattan

**EXHIBIT 1**

**Project Labor Agreement - - Letter of Assent**

The undersigned party confirms that it agrees to be a party to and be bound by the Manhattan Residential Market Recovery Project Labor Agreement, as such Agreement may, from time to time, be amended by the parties or interpreted pursuant to its terms. The terms of the Project Labor Agreement, its Schedules, Addenda and Exhibits are hereby incorporated by reference herein.

The undersigned, as a Contractor or Subcontractor (hereinafter Contractor) on the Project known as: 855 6<sup>th</sup> Avenue and located at: 855 6<sup>th</sup> Avenue, New York, NY 10018 (hereinafter PROJECT), for and in consideration of the award to it of a contract to perform work on said PROJECT, and in further consideration of the mutual promises made in the Project Labor Agreement, a copy of which was received and is acknowledged, hereby:

- (1) Accepts and agrees to be bound by the terms and conditions of the Agreement, together with any and all schedules; amendments and supplements now existing or which are later made thereto.
- (2) Agrees to be bound by the legally established collective bargaining agreements and local trust agreements as set forth in the Project Labor Agreement and this Agreement but only to the extent of Project Work and as required by the PLA.
- (3) Authorizes the parties to such local trust agreements to appoint trustees and successor trustees to administer the trust funds and hereby ratifies and accepts the trustees so appointed as if made by the Contractor but only to the extent of Project Work as required by the PLA.
- (4) Certifies that it has no commitments or agreements that would preclude its full and complete compliance with the terms and conditions of said Agreement. The Contractor agrees to employ labor that can work in harmony with all other labor on the Project and shall require labor harmony from every lower tier subcontractor it has engaged or may engage to work on the Project. Labor harmony disputes/issues shall be subject to the Labor Management Committee provisions.
- (5) Agrees to secure from any Contractor(s) (as defined in said Agreement) which is or becomes a Subcontractor (of any tier), to it, a duly executed Agreement to be Bound in from identical to this document.

Provide description of work; identify craft jurisdiction(s) and all contract numbers below:

Name of Contractor or subcontractor: \_\_\_\_\_

Authorized Officer & Title: \_\_\_\_\_

Address: \_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Contractors State License #: \_\_\_\_\_

Entity your company is contracted with and address: \_\_\_\_\_

Sworn to before me this  
 \_\_\_\_ day of \_\_\_\_\_, 20\_\_  
 \_\_\_\_\_  
 Notary Public

Dated: \_\_\_\_\_

855 6<sup>th</sup> Avenue PLA – Manhattan

**EXHIBIT 2**

**NEW YORK CITY BUILDING AND CONSTRUCTION TRADES COUNCIL**  
**STANDARDS OF EXCELLENCE**

The purpose of this Standard of Excellence is to reinforce the pride of every construction worker and the commitment to be the most skilled, most productive and safest workforce available to construction employers and users in the City of New York. It is the commitment of every affiliated local union to use our training and skills to produce the highest quality work and to exercise safe and productive work practices.

The rank and file members represented by the affiliated local unions acknowledge and adopt the following standards:

- *Provide a full day's work for a full day's pay;*
- *Safely work towards the timely completion of the job;*
- *Arrive to work on time and work until the contractual quitting time;*
- *Adhere to contractual lunch and break times;*
- *Promote a drug and alcohol free work site;*
- *Work in accordance with all applicable safety rules and procedures;*
- *Allow union representatives to handle job site disputes and grievances without resort to slowdowns, or unlawful job disruptions;*
- *Respect management directives that are safe, reasonable and legitimate;*
- *Respect the rights of co-workers;*
- *Respect the property rights of the owner, management and contractors.*

The Unions affiliated with the New York City Building, Construction Trades Council will expect the signatory contractors to safely and efficiently manage their jobs, and the unions see this as a corresponding obligation of the contractors under this Standard of Excellence. The affiliated unions will expect the following from its signatory contractors:

- *Management adherence to the collective bargaining agreements;*
- *Communication and cooperation with the trade foremen and stewards;*
- *Efficient, safe and sanitary management of the job site;*
- *Efficient job scheduling to mitigate and minimize unproductive time;*
- *Efficient and adequate staffing by properly trained employees by trade;*
- *Efficient delivery schedules and availability of equipment and tools to ensure efficient job progress;*
- *Ensure proper blueprints, specifications and layout instructions and material are available in a timely manner*
- *Promote job site dispute resolution and leadership skills to mitigate such disputes;*
- *Treatment of all employees in a respectful and dignified manner acknowledging their contributions to a successful project.*

The affiliated unions and their signatory contractors shall ensure that both the rank and file members and the management staff shall be properly trained in the obligations undertaken in the Standards of Excellence.