



**BUILDING &
CONSTRUCTION
TRADES COUNCIL
OF GREATER NEW YORK**

GARY LaBARBERA
PRESIDENT

AFFILIATED WITH THE
BUILDING CONSTRUCTION TRADES DEPARTMENT
OF WASHINGTON D.C.

BUILDING AND CONSTRUCTION TRADES COUNCIL
OF NEW YORK STATE

AMERICAN FEDERATION OF LABOR OF CONGRESS
OF INDUSTRIAL ORGANIZATION

January 16, 2013

To: All Affiliates

From: Gary LaBarbera


Re: Finalized Project Labor Agreement

As you are aware, the Building and Construction Trades Department of Washington, D.C. has approved the following project. This letter is to inform you that the PLA listed has been fully executed by all parties.

- **Gateway Phase II – Economic Recovery PLA – March Associates Construction Inc.**

Attached please find a fully executed copy of the agreement. If you have any questions, please do not hesitate to contact our office.


Yours in Solidarity


Gary LaBarbera




Gateway Phase II - Revised 2012 ER PLA

IN WITNESS WHEREOF the Parties have caused this Agreement to be executed and effective upon execution of the parties hereto.



Lou March, Jr.,
March Associates Construction, Inc.

Dated: 11/29/2012



Gary LaBarbera, President
Building and Construction Trades Council
of Greater New York

Dated: 1/16/13

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule B shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this project only due the special considerations set forth in the Preamble herein above and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

**FOR BUILDING AND CONSTRUCTION TRADES COUNCIL OF GREATER
NEW YORK AND VICINITY**

By: Gary LaBarbera Date: 1/16/13
Gary LaBarbera, President

~~FOR March Associates Construction, Inc.
Construction Manager~~

By: [Signature] Date: 11/29/2012
Lou March, Jr.,

PROJECT LABOR AGREEMENT

COVERING SPECIFIED CONSTRUCTION WORK

BETWEEN AND AMONGST

March Associates Construction, Inc.

Construction Manager

-And-

Building and Construction Trades Council

Of Greater New York And Vicinity

TABLE OF CONTENTS

	<u>PAGE NO.</u>
PREAMBLE	1
ARTICLE 1 - PARTIES TO THE AGREEMENT	3
ARTICLE 2 - GENERAL CONDITIONS.....	3
SECTION 1. DEFINITIONS.....	3
SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE	3
SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT ..	4
SECTION 4. SUPREMACY CLAUSE	4
SECTION 5. LIABILITY	5
SECTION 6. BID SPECIFICATIONS AND CONTRACT DOCUMENTS	5
SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL	5
SUCCESSFUL BIDDERS	5
SECTION 8. WORK PRESERVATION.....	6
ARTICLE 3 - SCOPE OF THE AGREEMENT	6
SECTION 1. PROJECT WORK.....	6
SECTION 2. TIME LIMITATIONS.....	7
SECTION 3. EXCLUDED EMPLOYEES	8
SECTION 4. NON-APPLICATION TO CERTAIN ENTITIES.....	9
ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT	9
SECTION 1. PRE-HIRE RECOGNITION	9
SECTION 2. UNION REFERRAL.....	10
SECTION 3. NON-DISCRIMINATION IN REFERRALS	10
SECTION 4. WORKFORCE DEVELOPMENT.....	11
SECTION 5. UNION DUES.....	11
SECTION 6. CRAFT FOREPERSONS AND GENERAL FOREPERSONS..	12
SECTION 7. APPRENTICES	12
ARTICLE 5 - UNION REPRESENTATION.....	12
SECTION 1. LOCAL UNION REPRESENTATIVE	12
SECTION 2. STEWARDS.....	12

Gateway Phase II - Revised 2012 ER PLA

SECTION 3. LAYOFF OF A STEWARD	13
ARTICLE 6 - MANAGEMENT'S RIGHTS	13
SECTION 1. RESERVATION OF RIGHTS.....	13
SECTION 2. STANDARDS OF EXCELLENCE	14
ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS	14
SECTION 1. NO STRIKES-NO LOCK OUT	14
SECTION 2. DISCHARGE FOR VIOLATION.....	14
SECTION 3. NOTIFICATION.....	14
SECTION 4. EXPEDITED ARBITRATION	15
SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION	17
ARTICLE 8 - LABOR MANAGEMENT COMMITTEE	17
SECTION 1. PRE-JOB CONFERENCES/JOB ASSIGNMENTS	18
ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE.....	19
SECTION 1. PROCEDURE FOR RESOLUTION OF GRIEVANCES	19
SECTION 2. LIMITATION AS TO RETROACTIVITY.....	21
SECTION 3. PARTICIPATION BY CONSTRUCTION MANAGER	21
ARTICLE 10 - JURISDICTIONAL DISPUTES	21
SECTION 1. ASSIGNMENTS	21
SECTION 2. NO DISRUPTIONS.....	22
SECTION 3. NO INTERFERENCE WITH WORK.....	22
ARTICLE 11 - WAGES AND BENEFITS	22
SECTION 1. CLASSIFICATION AND BASE HOURLY RATE	22
SECTION 2. EMPLOYEE BENEFITS.....	22
ARTICLE 12 - HOURS OF WORK	25
SECTION 1. WORK WEEK AND WORK DAY	25
SECTION 2. OVERTIME	26
SECTION 3. SHIFTS	26
SECTION 4. HOLIDAYS	26
SECTION 5. SATURDAY MAKE-UP DAYS	27
ARTICLE 13 - TEMPORARY SERVICES	27
ARTICLE 14 - SAFETY PROTECTION OF PERSON AND PROPERTY.	27

Gateway Phase II - Revised 2012 ER PLA

SECTION 1. SAFETY REQUIREMENTS 27

SECTION 2. SITE RULES..... 28

ARTICLE 15 - NO DISCRIMINATION28

SECTION 1. COOPERATIVE EFFORTS 28

SECTION 2. LANGUAGE OF AGREEMENT 28

ARTICLE 16 - DURATION28

ARTICLE 17 - SAVINGS AND SEPARABILITY28

SECTION 1. THIS AGREEMENT 28

SECTION 2. THE BID SPECIFICATIONS 29

SECTION 3. NON-WAIVER 29

ARTICLE 18 - FUTURE CHANGES IN SCHEDULE "A" AREA

CONTRACTS30

SECTION 1. CHANGES TO AREA CONTRACTS 30

ARTICLE 19 – HELMETS TO HARDHATS30

SECTION 1..... 30

SECTION 2..... 30

Exhibit 1 35

SCHEDULE "A" LIST 36

SCHEDULE "B" 41

TRADE SPECIFIC ADDENDA – TERM SHEET42

INTERNATIONAL BROTHERHOOD OF BOILERMAKERS LOCAL NO. 5
("LOCAL 5"): 42

CARPENTERS DISTRICT COUNCIL: 43

CEMENT MASONS LOCAL 780 ("Local 780"):..... 49

CEMENT & CONCRETE WORKERS DISTRICT COUNCIL..... 54

STONE DERRICKMEN & RIGGERS ("Local 197") 56

IBEW LOCAL 3 ("Local 3"):..... 58

GLAZIERS, ARCHITECTURAL METAL GLASSWORKERS & ALLIED
TRADES LOCAL UNION 1281 ("Local 1281"):..... 60

HEAT AND FROST INSULATORS LOCAL 12 ("Local 12"): 62

IRON WORKERS LOCAL UNION 40 ("Local 40 "): 64

Gateway Phase II - Revised 2012 ER PLA

LOCAL 580 OF THE INTERNATIONAL ASSOCIATION OF BRIDGE,
STRUCTURAL, ORNAMENTAL AND REINFORCING IRON WORKERS
("LOCAL 580"): 66
PLUMBERS LOCAL UNION NO. 1 ("Local 1"):..... 68
TEAMSTERS LOCAL 282 70
SHEET METAL LOCAL 28 ("Local 28"): 72
ENTERPRISE ASSOCIATION, STEAMFITTERS LOCAL 638 ("Local 638")
..... 74
LOCAL 7 TILE MARBLE AND TERRAZZO ("Local 7") 76
Project Labor Agreement - - Letter of Assent 83
NEW YORK CITY BUILDING AND CONSTRUCTION TRADES COUNCIL 85
STANDARDS OF EXCELLENCE 85

PROJECT LABOR AGREEMENT

PREAMBLE

WHEREAS, Gateway Center Properties Phase II, LLC, (herein the “Owner/Developer”), has a contract with March Associates Construction, Inc., to perform construction management and construction services at the Project identified below; and

WHEREAS, due to the national and local economic downturn the project is at risk of being canceled, delayed or modified to significantly reduce the size and scope of the project; and

WHEREAS, the cancellation, delay or modification of the project will adversely impact construction employment opportunities for the construction trade unions in the City of New York; and

WHEREAS, the Construction Manager and the Building & Construction Trades Council of Greater New York and Vicinity (herein “Council” or “BCTC”), desire to mitigate the impact of the economic downturn on construction in the City of New York and have negotiated the terms of this Project Labor Agreement to promote the cost efficient, safe, quality, and timely completion of certain construction work (the “Work”) to be performed at Gateway Phase II, with a border on the west of Gateway Drive and on the east of Erskine Street, (the “Project”); and

WHEREAS, this Project Labor Agreement will foster the achievement of these goals, *inter alia*, by:

(1) expediting the construction process and otherwise minimizing disruption to the project;

(2) providing a mechanism for responding to the unique construction needs associated with the Project and Project Work and achieving the most cost effective means

Gateway Phase II - Revised 2012 ER PLA

of construction, including direct labor cost savings, by the Council on its behalf and on behalf of its affiliated Local Unions and their members, waiving various practices which would otherwise apply to Project Work;

(3) avoiding the costly delays of labor unrest and promoting labor harmony for the duration of the Project;

(4) standardizing certain terms and conditions governing the employment of labor on the Project;

(5) providing comprehensive and standardized mechanisms for the settlement of work disputes, including those relating to jurisdiction;

(6) ensuring a reliable source of skilled and experienced labor;

(7) maximizing project safety conditions for both workers and others;

(8) reducing labor costs by giving contractors flexibility to manage and perform work operations in the most efficient and productive manner; and

WHEREAS, the Council, its affiliated Local Unions and their members, desire to mitigate the impact of the economic downturn on construction in New York City and have negotiated the terms of this Project Labor Agreement for the Project as described herein; and

WHEREAS, the Council, its affiliated Local Unions and their members, desire to provide for stability, security and work opportunities, which are afforded by a Project Labor Agreement; and

NOW, THEREFORE, in order to further these goals and objectives and to maintain the spirit of harmony, labor-management cooperation and stability, the Parties agree as follows:

ARTICLE 1 - PARTIES TO THE AGREEMENT

This is a Project Labor Agreement ("Agreement") for Project Work to be performed at the Project entered into by Construction Manager, the Council and its signatory affiliated Local Unions and their members ("Local Unions"). The Parties hereby warrant and represent that they each have been duly authorized to enter into this Agreement on behalf of, and to bind, their respective organizations.

ARTICLE 2 - GENERAL CONDITIONS

SECTION 1. DEFINITIONS

Throughout this Agreement, the various Union parties, including the Council and its signatory affiliated Local Unions, are referred to singularly and collectively as "Union(s)," where specific reference is made to "Local Unions" that phrase is sometimes used. The term "Council" means the Building and Construction Trades Council of Greater New York and Vicinity. The term "Construction Manager" means March Associates Construction, Inc. The term "Contractor(s)" means all other Contractors, both trade-contractors and sub-contractors of any tier, engaged in Project Work within the scope of this Agreement as defined in Article 3. The term "Owner" means Gateway Center Properties Phase II, LLC. The term "Agreement" means this PLA, the applicable Schedule "A" Collective Bargaining Agreements identified in Schedule "A," and the Letter of Assent annexed hereto as Schedule "C," which are hereby incorporated by reference herein and made a material part thereof.

SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE

This Agreement shall not become effective unless each of the following conditions are met: (1) the Agreement is signed by the Council and its participating signatory affiliated Local Unions; (2) the Agreement is approved by the Building and Construction Trades Department; and (3) the Agreement is approved and signed by an

Executive Officer of the Construction Manager, with authority to bind the organization. This Agreement may be signed in counterparts, all of which shall be merged and shall constitute but one agreement.

SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT

This Agreement shall be binding on and apply to all participating signatory Unions, the Construction Manager, and all Contractors performing Project Work, as defined in Article 3. The Construction Manager, and the Contractors shall include in any trade contract that they let for performance during the term of this Agreement a requirement that their subcontractors, of whatever tier, become signatory and bound by this Agreement, either by direct execution of this Agreement or by execution of a Letter of Assent, with respect to the work within the scope of Article 3. The Construction Manager shall administer this Agreement.

SECTION 4. SUPREMACY CLAUSE

This Agreement, together with the Collective Bargaining Agreements of the Affiliated Unions, collectively referred to as Schedule "A" agreements, and the Trade Addendums, annexed hereto as Schedule "B" agreements, represent the complete understanding of all parties. This Agreement may not be modified, amended or supplemented without the express written consent of the Parties. Where there are conflicts between and among this Agreement, the Schedule "A" Agreements and the Schedule "B" Agreements, this Agreement (as it may be modified or supplemented by the Schedule "B" Agreements) governs and supersedes any national agreement, local agreement or other collective bargaining agreement of any type which would otherwise apply to Project Work, in whole or in part, except for work performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National Cooling Tower Agreement, all instrument calibration work and loop checking shall be performed

BCTC Execution Copy 11.26.12

under the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the National Agreement of the International Union of Elevator Constructors, with the exception of the dispute resolution mechanisms contained herein. Where this Agreement and/or the Schedule "B" agreements are silent on a subject, the applicable collective bargaining agreement(s) shall govern.

SECTION 5. LIABILITY

The liability of the Construction Manager, and any Contractor and any Union under this Agreement shall be several and not joint. The Construction Manager, or any Contractor, shall not be liable for any violations of this Agreement by any other party and the Council and Local Unions shall not be liable for any violations of this Agreement by any other Union.

SECTION 6. BID SPECIFICATIONS AND CONTRACT DOCUMENTS

The Construction Manager, will require in its bid specifications for all work within the scope of Article 3, that all Contractors of whatever tier, become bound by, and signatory to, this Agreement, through execution of the Letter of Assent, in the form annexed hereto as Schedule "C."

It is understood that nothing in this Agreement shall be construed as limiting the sole discretion of the Construction Manager, in determining which Contractors shall be awarded contracts for Project Work. It is further understood that the Owner/Developer has sole discretion at any time to terminate, delay or suspend Project Work, in whole or in part, provided that if such work is resumed it shall be governed by this Agreement.

SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL SUCCESSFUL BIDDERS

The Unions agree that this Agreement will be made available to, and will fully apply to, any successful bidder or Contractor awarded or performing work on this

Gateway Phase II - Revised 2012 ER PLA

Project, without regard to whether that successful bidder performs work at other sites on either a union or non-union basis. This Agreement shall not apply to the work of the Construction Manager or any Contractor that is performed at any location other than the site of this Project Work.

SECTION 8. WORK PRESERVATION

The Construction Manager and Contractors agree that they will not subcontract any work to be done on the Project except to a person, firm or corporation who is or agrees to become party to this Agreement.

ARTICLE 3 - SCOPE OF THE AGREEMENT

SECTION 1. PROJECT WORK

Project Work shall be limited to construction contracts for all construction work under the control of Construction Manager, or any successor or assign thereto working under a contract with the Owner and performing Project Work, related to new construction, at the Project located at an approximate 40 acre site in Brooklyn on Block 4452, commonly known as Gateway II, with a border on the west of Gateway Drive and on the east of Erskine Street, which is bid and let by the Construction Manager, after the effective date of this Agreement, and shall hereafter be referred to as "Project Work." Project Work can be generally described as follows:

1. Site work: Site work will consist of earthwork and surcharge, utility and storm infra-structure, construction of an electrical "blockhouse", grading, paving (sidewalks, curbs, and asphalt), landscaping, lawn irrigation and site lighting with all appurtenant primary and secondary electrical infra-structure along with telephone and gas lines. Pavers and a rain garden are also included.

Gateway Phase II - Revised 2012 ER PLA

2. Pad Delivery: Where buildings are to be constructed by the Tenant, we will deliver and provide pads with rough grading and utility points of connection to within five-feet of the tenant pads. It is anticipated at this time that there are three Pad type deliveries; Retail A (124,842 sq ft.), Retail J (3,801 sq ft), and Retail M (7,881 sq ft).
3. Shell Building Construction: Construct approximately 474,474 sq ft of pile supported shell building area, which includes some 68,558 sq ft of second story space. Buildings will be complete structures, with structural floor slabs, finished facades and storefronts, roofing, roof-top HVAC units, vertical transportation units (where required) and distributed gas, water and electrical utilities.

No work within the jurisdiction of an affiliated union shall be excluded from the Project Work unless expressly excluded in this Agreement. Project Work shall not include any work under the control of a tenant or other entity. If, however, such entity expressly and in writing agrees to be bound by this Agreement then the Unions will agree to such entity becoming a signatory party to this Agreement with all corresponding rights and obligations. This Agreement is effective upon full execution by the Parties. All Parties, including the participating signatory Local Unions, may execute the Agreement in counter-parts.

SECTION 2. TIME LIMITATIONS

This Agreement, together with all of its provisions, shall remain in effect until substantial completion of the Project Work as defined above in Section 1; provided, however, the completion of initial installation of finish work, the testing or preliminary operation of a system regularly performed by the Local Unions, and/or punch list work on Project Work, shall remain subject to this Agreement.

SECTION 3. EXCLUDED EMPLOYEES

The following persons are not subject to the provisions of this Agreement, even though performing work ancillary to Project Work:

a. Superintendents and supervisors, engineers, professional engineers and/or licensed architects engaged in inspection and testing, quality control/assurance personnel, timekeepers, mail carriers, clerks, office workers, messengers, guards, technicians, non-manual employees, and all professional, engineering, administrative and management persons, unless such employees are currently included in the bargaining units under the Collective Bargaining Agreements in Schedule "A," for example where general forepersons, forepersons and field surveyors are included in the bargaining unit under a particular Schedule "A" Collective Bargaining Agreement they are covered by this Agreement;

b. Employees and entities engaged in off-site manufacture, modifications, repair, maintenance, assembly, painting, handling or fabrication of project components, materials, equipment or machinery, or involved in deliveries to and from the Project site, unless such employees are already included in the bargaining units under the Collective Bargaining Agreements in Schedule "A;"

c. Employees of Construction Manager, except those performing manual labor will be covered by this Agreement;

d. Employees engaged in on-site equipment warranty work, unless (i) a current employee of a Contractor is on site and certified by the relevant manufacturer to make warranty repairs; and (ii) the manufacturer's warranty does not require the work to be done by its representative, technician, or serviceman;

e. Employees engaged in geophysical testing other than boring for core samples;

Gateway Phase II - Revised 2012 ER PLA

f. Employees engaged in laboratory, specialty testing, or inspections, pursuant to a professional services agreement;

g. Employees engaged in work which is ancillary to Project Work and performed by third parties such as utility companies who shall install their work only to a certain demarcation point, identified by the Construction Manager, at the commencement of each Project site, and provided that the employees of such third parties are not used to replace employees performing Project Work pursuant to this Agreement.

SECTION 4. NON-APPLICATION TO CERTAIN ENTITIES

This Agreement shall not apply to those parents, affiliates, subsidiaries, or other joint or sole ventures of the Owner, Construction Manager, or any Contractor that does not perform Project Work. It is agreed for the purposes of this Agreement only, that this Agreement does not have the effect of creating any joint employment, single employer or alter ego status among the Construction Manager, Owner, any Contractor or any other entity. As the contracts involving covered Project Work are completed and accepted, the Agreement shall not have further force or effect on such items or areas except where inspections, additions, repairs, modifications, checkout and/or warranty work are assigned in writing (copy to Local Union involved) by the Construction Manager, for performance under the terms of this Agreement.

ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT

SECTION 1. PRE-HIRE RECOGNITION

The Construction Manager and the Contractors recognize the Unions as the sole and exclusive bargaining representatives of all craft employees who are performing Project Work with respect to that work.

SECTION 2. UNION REFERRAL

The Contractors agree to utilize, employ and hire craft employees for Project Work covered by this Agreement through the job referral systems and hiring halls as set forth in any Collective Bargaining Agreement in Schedule "A" to this Agreement. Notwithstanding this, the Construction Manager, and Contractors shall have the sole right to determine the competency of all referrals; to determine the number of employees required; select employees for layoff (subject to Article 5, Section 3); and the sole right to reject any applicant referred by a Local Union, subject to required show-up payments. In the event that a Local Union is unable to fill any request for qualified employees within a 48-hour period after such requisition is made by the Construction Manager, or the Contractor, (Saturdays, Sundays and holidays excepted), the Construction Manager, or the Contractor may employ qualified applicants from any other available source. In the event that the Local Union does not have a job referral system, the Construction Manager, or Contractor shall give the Local Union first preference to refer applicants, subject to the other provisions of this Article. The Construction Manager or the Contractor shall notify the Local Union of craft employees hired for Project Work within its jurisdiction from any source other than referral by the Union.

SECTION 3. NON-DISCRIMINATION IN REFERRALS

The Council and the Unions represent that each Local Union hiring hall and referral system will be operated in a non-discriminatory manner and in full compliance with all applicable federal, state and local laws and regulations that require equal employment opportunities. Referrals shall not be affected in any way by the rules, regulations, bylaws, constitutional provisions or any other aspects or obligations of union membership, policies or requirements and shall be subject to such other conditions as are established in this Article. No employment applicant shall be discriminated against by

BCTC Execution Copy 11.26.12

any referral system or hiring hall because of the applicant's union membership, or lack thereof.

SECTION 4. WORKFORCE DEVELOPMENT

The Parties recognize that the Project will require large numbers of craft personnel and other supporting workers. Therefore, it is the explicit understanding and intention of the Parties to use the opportunities provided by the length of the Project and the extensive amount of work to be covered by this Agreement to identify and promote, through cooperative efforts, programs, procedures, and ways to assist interested local residents in the surrounding communities of the Project, especially disadvantaged residents, in careers in the construction industry through apprenticeship programs. These efforts may include, for example, programs to prepare persons for entrance into formal apprenticeship programs such as pre-apprenticeship programs, the Edward J. Malloy Initiative for Construction Skills, and any program that may be offered or approved by the BCTC/BCTD, and outreach programs to the community describing opportunities available as a result of the Project. The Council and the Unions will make good faith efforts to assist the Construction Manager with respect to the Owner's objectives for employment opportunities referenced in Exhibit 1 to this Agreement.

SECTION 5. UNION DUES

All employees covered by this Agreement shall be subject to the union security provisions contained in the applicable Collective Bargaining Agreement set forth in Schedule "A," but only for the period of time during which they are performing on-site work, and only to the extent of tendering payment of the applicable union dues and assessments uniformly required for union membership in the Local Unions which represent the craft in which the employee is performing Project Work. No employee shall be discriminated against because of the employee's union membership or lack thereof. In

the case of unaffiliated employees, the dues payment will be received by the Local Unions as an agency shop fee.

SECTION 6. CRAFT FOREPERSONS AND GENERAL FOREPERSONS

The selection of craft forepersons and/or general forepersons and the number of forepersons required shall be solely the responsibility of the Contractor. Craft forepersons shall work pursuant to the terms and conditions established under the relevant local collective bargaining agreements.

SECTION 7. APPRENTICES

Apprentices may be employed at the maximum ratios approved by the New York State Department of Labor for the relevant trade.

ARTICLE 5 - UNION REPRESENTATION

SECTION 1. LOCAL UNION REPRESENTATIVE

Each Local Union representing Project Work employees shall be entitled to designate representative(s), and/or the Business Manager, who shall be afforded access to the Project.

SECTION 2. STEWARDS

a. Each Local Union shall have the sole discretion to select and designate any journey person as a Steward and an alternate Steward. The Union shall notify the Construction Manager, and Contractor of the identity of the designated Steward (and alternate) prior to the assumption of such duties. Stewards shall not exercise supervisory functions and will receive the regular rate of pay for their craft classifications. There will be no non-working Stewards.

b. In addition to their work as an employee, the Stewards shall have the right to receive complaints or grievances and to discuss and assist in their adjustment with the Construction Manager, and Contractor's appropriate supervisor. Each Steward shall be concerned with the employees of the Steward's trade but not any other trade. The BCTC Execution Copy 11.26.12

Construction Manager and Contractor will not discriminate against the Steward in the proper performance of Union duties.

SECTION 3. LAYOFF OF A STEWARD

Contractors agree to notify the appropriate Union 24 hours prior to the layoff of a Steward, except in cases of discipline or discharge for just cause. If a Steward is protected against layoff pursuant to the terms of a Collective Bargaining Agreement listed on Schedule "A," such provision shall be recognized to the extent the Steward possesses the necessary qualifications to perform Project Work required as determined by the Contractor employing the Steward.

In any case in which a Steward is discharged or disciplined for just cause, the Local Union involved shall be notified immediately by the Contractor.

ARTICLE 6 - MANAGEMENT'S RIGHTS

SECTION 1. RESERVATION OF RIGHTS

Except as expressly limited by a specific provision of the Schedule "A" Collective Bargaining Agreements and this Agreement, the Construction Manager, and Contractors retain full and exclusive authority for the management of their operations including, but not limited to, the right to direct the Project work force, including determination as to the number of employees to be hired and the qualifications therefore; the promotion, transfer, layoff of its employees; or the discipline or discharge for just cause of its employees; the assignment and schedule of Project Work (subject to the New York Plan); the promulgation of reasonable work rules that are not inconsistent with this Agreement or rules common in the industry and are reasonably related to the nature of the Project Work; and the requirement, timing and number of employees to be utilized for overtime work. No rules, customs, or practices that limit or restrict productivity or efficiency of the individual shall be permitted.

SECTION 2. STANDARDS OF EXCELLENCE

The parties hereby adopt and incorporate the mutual obligations set forth in the Council's Standards of Excellence, annexed hereto as Schedule "D", for the safe, efficient and productive completion of the Project.

ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS

SECTION 1. NO STRIKES-NO LOCK OUT

There shall be no strikes, sympathy strikes, picketing, work stoppages, slowdowns, hand billing, demonstrations or other disruptive activity on Project Work for any reason by any Union or employee against the Owner, Construction Manager, and Contractors or other employers, including without limitation, any and all of their (and their affiliated or related entities) owners, directors, principals, representatives, stockholders and employees. This Agreement, including the provisions of this Article, shall apply to all Project Work and any work that is not covered by this Agreement is not considered Project Work and shall not be covered by this provision of the Agreement. There shall be no lockout at this Project Work site by the Construction Manager, or any Contractor. Contractors and Affiliated Unions shall use their best efforts to ensure compliance with this Section and to ensure uninterrupted construction and the free flow of traffic in the Project area for the duration of this Agreement. The Unions reserve all of their collective bargaining rights with respect to the negotiation of successor agreements to the Schedule A Collective Bargaining Agreements.

SECTION 2. DISCHARGE FOR VIOLATION

The Construction Manager, and/or Contractor may immediately discharge any employee violating Section 1 above.

SECTION 3. NOTIFICATION

If the Construction Manager or a Contractor contends that any Union has violated this Article, it will notify the Local Union involved advising of such fact, with copies of BCTC Execution Copy 11.26.12

Gateway Phase II - Revised 2012 ER PLA

the notification to the Council. The Local Union shall instruct and order, and the Council shall request, and each shall otherwise use their best efforts to cause the employees (and where necessary the Council shall use its best efforts to cause the Local Union), to immediately cease and desist from any violation of this Article. The Council shall not be liable for the unauthorized acts of a Local Union or its members. Similarly, a Local Union and its members will not be liable for any unauthorized acts of the Council or any other Union. Failure of the Construction Manager or Contractor to give any notification set forth in this Article shall not excuse any violation of Section 1 of this Article.

SECTION 4. EXPEDITED ARBITRATION

The Construction Manager, and any Contractor or Union alleging a violation of Section 1 of this Article may utilize the expedited procedure set forth below (in lieu of, or in addition to, any actions at law or equity that may be brought).

a. A party invoking this procedure shall notify Martin Scheinman or Richard Adelman, as Arbitrators under this expedited arbitration procedure, serving on a rotating basis starting with Martin Scheinman. Copies of such notification will be simultaneously sent to the alleged violator and Council.

b. The Arbitrator shall give notice as to time and place to the Construction Manager, and Contractor involved, the Local Union involved, and the Council and shall hold a hearing within 48 hours of receipt of the notice invoking the procedure if it is contended that the violation still exists. The hearing will not, however, be scheduled for less than 24 hours after the notice required by Section 3, above. In the event that the Arbitrator is unavailable within such time, the parties may designate any other individual upon mutual agreement.

c. All notices pursuant to this Article may be provided by certified mail, telephone, telegraph, hand delivery, or fax, confirmed by overnight delivery, to the

Gateway Phase II - Revised 2012 ER PLA

Arbitrator, Construction Manager, or Contractor involved, and Local Union involved and the Council. The hearing shall be completed in one session, which shall not exceed 8 hours duration (no more than 4 hours being allowed to either side to present their case, and conduct their cross-examination) unless otherwise agreed. A failure of any Union, Construction Manager, or Contractor to attend the hearing shall not delay the hearing of evidence by those present or the issuance of an award by the Arbitrator.

d. The sole issue at the hearing shall be whether a violation of Section 1, above, occurred. If a violation is found to have occurred, the Arbitrator shall issue a Cease and Desist Award restraining such violation and serve copies on the Construction Manager, and/or Contractor and Union involved. The Arbitrator shall have no authority to consider any matter in justification, explanation or mitigation of such violation or to award damages (any damages issue is reserved solely for court proceedings, if any). The Award shall be issued in writing within 3 hours after the close of the hearing, and may be issued without an Opinion. If any involved party desires an Opinion, one shall be issued within 15 calendar days, but its issuance shall not delay compliance with, or enforcement of, the Award.

e. An Award issued under this procedure may be enforced by any court of competent jurisdiction upon the filing of this Agreement together with the Award. Notice of the filing of such enforcement proceedings shall be given to the Construction Manager, and/or Contractor involved, and the Union involved. In any court proceeding to obtain a temporary or preliminary order enforcing the Arbitrator's Award as issued under this expedited procedure, the Construction Manager, and/or Contractor involved and Union involved waive their right to a hearing and agree that such proceedings may be ex parte, provided notice is given to opposing counsel. Such agreement does not waive any party's

Gateway Phase II - Revised 2012 ER PLA

right to participate in a hearing for a final court order of enforcement, or in any contempt proceeding.

f. Any rights created by statute or law governing arbitration proceedings that are inconsistent with the procedure set forth in this Article, or which interfere with compliance thereto, are hereby waived by the Construction Manager, and/or Contractors and Unions to whom they accrue.

g. The fees and expenses of the Arbitrator shall be equally divided between the involved Contractor and Union.

SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION

Procedures contained in Article 9 shall not be applicable to any alleged violation of this Article, with the single exception that an employee discharged for violation of Section 1, above, may have recourse to the procedures of Article 9 to determine only if the employee did, in fact, violate the provisions of Section 1 of this Article; but not for the purpose of modifying the discipline imposed where a violation is found to have occurred.

ARTICLE 8 – LABOR MANAGEMENT COMMITTEE

The Labor Management Committee ("Committee") will meet on a regular basis to: (1) promote harmonious relations among the Contractors and Affiliated Unions; (2) enhance safety awareness, cost effectiveness and productivity of construction operations; and (3) discuss matters relating to staffing, scheduling, safety and productivity. The Committee shall be jointly chaired by a designee of the Construction Manager and the Council. The Committee may include representatives of the Affiliated Unions and Contractors involved in the issues being discussed. The Committee may conduct business through mutually agreed upon subcommittees.

SECTION 1. PRE-JOB CONFERENCES/JOB ASSIGNMENTS

All project work assignments shall be made by the Construction Manager, Contractors and subcontractors to Affiliated Unions or to unions affiliated with the Building and Construction Trades Department (“Building Trade Unions”), pursuant to the Green Book decisions of the New York Plan. The Labor Management Committee shall be formulated upon execution of this Agreement and shall convene a pre-job conference at least 45 days (or such lesser period as may be practical) prior to the Construction Manager’s mobilization on the job, which shall include all affected Contractors and trades, to resolve any issues with respect to scheduling and work assignments that have been made. No later than 10 days prior to beginning its work on the project site, each Contractor (including the Construction Manager) shall inform the Construction Manager, of the identity of the Affiliated Union or Building Trades Union to which it intends to assign the work within the scope of its contract. The Construction Manager, shall immediately forward that tentative assignment in writing to the Labor Management Committee, which may, prior to the Contractor (or Construction Manager) beginning its work, schedule a conference with the Contractor, the Construction Manager, and interested Affiliated Unions or Building Trades Unions to discuss the tentative assignment. The Construction Manager shall make good faith efforts to ensure that the contracts it lets to contractors shall result in the assignment of the work involved to the Union(s) entitled to perform the work under prior New York Plan decisions. If, however, no Green Book decisions address the assignment of the particular work involved or the respective trades are not in agreement, the Construction Manager or Contractor shall assign it in conformance with New York City BCTC area practice.

Gateway Phase II - Revised 2012 ER PLA

If the Labor Management Committee is unable to resolve any jurisdictional issue referred to it, the affected affiliated Local Union must submit the matter to the New York Plan for immediate resolution.

ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE

SECTION 1. PROCEDURE FOR RESOLUTION OF GRIEVANCES

Any question, dispute or claim arising out of, or involving the interpretation or application of this Agreement other than jurisdictional disputes or alleged violations of Article 7, Section 1, shall be considered a grievance and shall be resolved pursuant to the exclusive procedure of the steps described below, provided in all cases that the question, dispute or claim arose during the term of this Agreement.

Step 1:

a. When any employee covered by this Agreement feels aggrieved by a claimed violation of this Agreement, the employee shall, through the Local Union Business Representative or Shop Steward, give notice of the claimed violation to the Project Work site superintendent of the involved Contractor, and the Construction Manager. To be timely, such notice of the grievance must be given within seven business days after the act, occurrence or event, or knowledge thereof, giving rise to the grievance or as soon thereafter as practical.

- The business representative of the Local Union or the job Steward and Project Work site representative of the involved Contractor shall meet and/or confer and endeavor to adjust the matter within 7 calendar days after timely notice has been given or as soon thereafter as practical.
- If they fail to resolve the matter within the prescribed period, the grieving party, may, within seven business days or as soon thereafter as practical, pursue Step 2 of the grievance procedure.

Gateway Phase II - Revised 2012 ER PLA

- Grievances and disputes settled at Step 1 are non-precedential except as to the specific Local Union, employee and Contractor directly involved unless the settlement is accepted, in writing, by the Construction Manager, (or designee) as creating a precedent.

b. Should any signatory to this Agreement have a dispute (excepting jurisdictional disputes or alleged violations of Article 7, Section 1) with any other signatory to this Agreement and, if after conferring, a settlement is not reached within 7 business days or as soon thereafter as practical, the dispute shall proceed to Step 2 in the same manner as outlined in subparagraph (a) for the adjustment of employee grievances.

Step 2:

The Business Manager or designee of the involved Local Union, together with representatives of the involved Contractor, Council and the Construction Manager, shall meet in Step 2 within 7 business days of a request, or as soon thereafter as practical, to endeavor to arrive at a satisfactory settlement.

Step 3:

a. If the grievance shall have been submitted but not resolved in Step 2, any of the Step 2 participants may, within 21 calendar days after the initial Step 2 meeting, or as soon thereafter as practical, submit the grievance to arbitration by requesting an arbitration hearing in writing (copies to other participants, including the Contractor, Council and Construction Manager), to Richard Adelman, who shall act as the Arbitrator under this procedure. The Labor Arbitration Rules of the American Arbitration Association shall govern the conduct of the Arbitration Hearing. All Step 2 participants shall be parties. The decision of the Arbitrator shall be final and binding on the involved

Gateway Phase II - Revised 2012 ER PLA

Contractor, Local Union and employees and the fees and expenses of such Arbitration shall be borne equally by the involved Contractor and Local Union.

b. Failure of the grieving party to adhere to the time limits set forth in this Article shall render the grievance null and void. These time limits may be extended only by written consent of the Construction Manager, the involved Contractor and the involved Local Union at the particular step where the extension is agreed upon. Any questions of fact regarding compliance with these procedures shall be determined by the Arbitrator. The Arbitrator shall have authority to make decisions only on the issues presented to him and shall not have the authority to change, add to, delete or modify any provision of this Agreement.

SECTION 2. LIMITATION AS TO RETROACTIVITY

No arbitration decision or award may provide retroactivity of any kind exceeding 60 calendar days prior to the notice of the grievance on the Owner/Developer, Construction Manager, and the involved Contractor or Local Union.

SECTION 3. PARTICIPATION BY CONSTRUCTION MANAGER

The Construction Manager, shall be notified by the involved Contractor of all actions at Steps 2 and 3, will receive all notices issued by the involved Union and the arbitrator and, at its election, may participate in full in all proceedings at these Steps, including Step 3 arbitration.

ARTICLE 10 - JURISDICTIONAL DISPUTES

SECTION 1. ASSIGNMENTS

The procedures of the BCTC's New York Plan for the Settlement of Jurisdictional Disputes ("New York Plan") shall apply to the settlement of all jurisdictional disputes involving Project Work. All Project Work assignments shall be made by the Contractors to unions affiliated with the BCTC and/or BCTD consistent with the New York Plan and

Gateway Phase II - Revised 2012 ER PLA

its Green Book decisions, if any. Where there are no applicable Green Book decisions, assignments shall be made in accordance with the provisions of the New York Plan and local industry practice.

SECTION 2. NO DISRUPTIONS

There will be no strikes, sympathy strikes, work stoppages, slowdowns, picketing or other disruptive activity of any kind arising out of any jurisdictional dispute. Pending the resolution of the dispute, Project Work shall continue uninterrupted and as assigned by the Contractor. No jurisdictional dispute shall excuse a violation of Article 7.

SECTION 3. NO INTERFERENCE WITH WORK

There shall be no interference or interruption of any kind with Project Work while any jurisdictional dispute is being resolved. Project Work shall proceed as assigned by the Contractors until finally resolved under the applicable procedure of this Article. The award shall be confirmed in writing to the involved parties. There shall be no strike, work stoppage or interruption in protest of any such award.

ARTICLE 11 - WAGES AND BENEFITS

SECTION 1. CLASSIFICATION AND BASE HOURLY RATE

All employees covered by this Agreement shall be classified in accordance with the work performed and paid the base hourly wage and fringe benefit rates for those classifications as specified in the Schedule "A," as amended during the term of this Agreement, or as may be modified as set forth in the attached Schedule "B" Addenda.

SECTION 2. EMPLOYEE BENEFITS

a. The Contractors agree to promptly pay contributions on behalf of all employees covered by this Agreement to those established jointly trustee employee benefit funds set forth in the applicable Collective Bargaining Agreements in Schedule "A."

Gateway Phase II - Revised 2012 ER PLA

b. The Contractors agree to be bound by the written terms of the legally-established jointly trustee Trust Agreements specifying the detailed basis on which payments are to be paid into and benefits paid out of such Trust Funds but only with regard to Project Work done under this Agreement and only for those employees to whom this Agreement requires such benefit payments.

c. In return for the Local Unions not striking over alleged benefit fund delinquencies for work performed on this Project, the Construction Manager, agrees to withhold from outstanding monies due an allegedly delinquent Contractor/subcontractor, such amounts as the Fund or Union claim are due and to retain such amount for the benefit of the Fund upon submission of a Delinquency Notice, of which notice shall be by overnight mail to Lou March Jr. for Construction Manager and Andrew Pattap for the Owner.

- i. A Delinquency Notice shall be a written notice from a fringe benefit fund ("Fund") or local union ("Union") stating that monies are owed to a Fund for work performed on the Project. All Delinquency Notices shall be submitted to the delinquent Contractor and Construction Manager.
- ii. Where a Delinquency Notice is submitted within forty-five (45) days of the last day of the month in which the work was performed for which contributions are delinquent, no claim may be made by the Construction Manager, that monies are unavailable from which to make the otherwise required withholding, and the amounts claimed shall be retained for the benefit of the Fund.
- iii. Submission of a Delinquency Notice beyond the above referenced period shall not excuse the required withholding if when the Construction Manager receives the Delinquency Notice, monies are or subsequently become due to the allegedly

Gateway Phase II - Revised 2012 ER PLA

delinquent Contractor/subcontractor.

d. Any dispute by the Contractor or Construction Manager, concerning the amounts claimed in the Delinquency Notice shall be stated in writing no later than ten (10) calendar days from the date of receipt of the Delinquency Notice. Any such dispute shall be resolved, at the option of the Fund or Local Union, pursuant to the Expedited Arbitration procedures set forth in this Agreement.

e. In the event the matter proceeds to arbitration, and the Arbitrator finds the delinquent Contractor owes monies to the Fund, the Arbitrator shall issue an Award (the "Award"). The Award shall set forth that there is a delinquency in required Fund contributions; the amount of the delinquency plus any interest, costs or fees owed; the manner in which the Award shall be served upon the delinquent Contractor; and the Award shall order the delinquent contractor to remit the amount owed within 48 hours of the date and time the Award is served. The Union shall be permitted to withdraw and withhold its labor if the amount awarded in the Arbitrator's Award is not paid within the prescribed period. The only defense the allegedly delinquent Contractor may proffer at a hearing called pursuant to the Expedited Arbitration provisions herein, is that it is not delinquent in its obligations to the Funds.

f. In the event there is no dispute, or there is a dispute about part but not all of the monies claimed to be owed, the Construction Manager shall promptly remit to the Fund all monies the Fund claimed are owed which the delinquent contractor does not dispute. In the event of an arbitral award, the Construction Manager, shall promptly remit such amounts as determined by the Arbitrator.

g. Upon full remittance to the Fund of either the undisputed delinquent amount or the amount awarded by the Arbitrator, the Construction Manager shall be

Gateway Phase II - Revised 2012 ER PLA

discharged of any further duty under this Agreement with respect to the dispute and any retained funds.

h. This delinquency provision is not to be construed as creating a debt or any other liability on the part of the Construction Manager, to the Union or to any Fund for any delinquent contributions payable by the defaulting Contractor or subcontractor. However, if the Construction Manager, fails to comply with its withholding or payment obligations as set forth above, the Union may, upon five calendar days notice to the Construction Manager and delinquent Contractor, apply to an Arbitrator under Article 11, Section 1 for liquidated damages from the Construction Manager, which shall be in the amount of the principal and interest owed by the delinquent Contractor(s) in question plus reasonable attorney fees incurred by the Fund or Union in their effort to collect the delinquency; the Arbitrator shall award at least this amount to the Fund, unless he determines that to do so would result in a manifest injustice.

i. The cost of the arbitration shall be borne by the Contractor if the Fund or the Union prevails; otherwise, the parties shall split the costs. It is recognized that the Unions and Funds may use all contractual rights under their respective Collective Bargaining Agreements and/or trust documents, except to the extent that such rights are inconsistent with Article 7, Section 1, or any other express provision of this Agreement.

ARTICLE 12 - HOURS OF WORK

SECTION 1. WORK WEEK AND WORK DAY

A. The standard work week shall be Monday through Friday. The standard work day shall be 8 hours at straight time rates, plus a 1/2 hour unpaid lunch period each day.

B. In accordance with Project Work needs, the Contractor, with the consent of the Construction Manager, will have discretion in setting the start of the work day at the commencement of the job. The starting times may range from 6:00 a.m. to 8:00 a.m.

Gateway Phase II - Revised 2012 ER PLA

Where a Local Union has already agreed to staggered starting times in Schedule "A" or Schedule "B," deference shall be afforded to that Local Union.

C. Starting times per trade may only be changed pursuant to the terms of the Schedule "A" collective bargaining agreements or, in the event the collective bargaining agreement contains no applicable provision, upon no less than ten (10) days notice to the affected trade.

D. To the extent that starting times are staggered between the trades, lunch periods may be staggered accordingly between trades but not per trade.

E. There shall be one ten-minute morning and one ten-minute afternoon coffee break at the work stations per trade.

SECTION 2. OVERTIME

Overtime shall be paid for hours outside the standard work week and work day described above in paragraph 1(A), only in accordance with the applicable Schedule "A" collective bargaining agreements or pursuant to the applicable Schedule "B" Agreement. There shall be no pyramiding of overtime.

SECTION 3. SHIFTS

Shifts may only be scheduled and paid in accordance with the applicable Schedule "A" Collective Bargaining Agreements or pursuant to the applicable Schedule "B" Agreement.

SECTION 4. HOLIDAYS

There shall be eight standard holidays as follows ("Holidays"):

New Year's Day

Martin Luther King Jr. Day

Presidents Day

Memorial Day

Gateway Phase II - Revised 2012 ER PLA

Independence Day

Labor Day

Thanksgiving Day

Christmas Day

Work performed on the above referenced Holidays shall be paid in accordance with the treatment of those holidays in the Affiliated Unions' respective collective bargaining agreements. It is agreed that Christmas Eve and New Years Eve shall be treated pursuant to Schedule "A" Agreements.

SECTION 5. SATURDAY MAKE-UP DAYS

Saturday make-up days may be scheduled and paid in accordance with the Schedule "A" Collective Bargaining Agreements or as set forth in the appropriate Schedule "B" Agreement.

ARTICLE 13 – TEMPORARY SERVICES

Temporary services shall only be required upon the specific request of the Construction Manager in accordance with the applicable Schedule "B" Agreements. When requested they shall be provided by the employees represented by the appropriate affiliated Union with jurisdiction and subject to the New York Plan.

ARTICLE 14 - SAFETY PROTECTION OF PERSON AND PROPERTY

SECTION 1. SAFETY REQUIREMENTS

Each Contractor will ensure that applicable OSHA and safety requirements, as appropriately applied to particular trades, are at all times maintained on the Project Work site and the employees and Unions agree to cooperate fully with these efforts. Employees must perform their work at all times in a safe manner and protect themselves and the property of the Contractor, the Construction Manager, from injury or harm, to the extent consistent with their obligations under the law, rules or regulations.

SECTION 2. SITE RULES

The Construction Manager and the Contractors shall establish reasonable work rules that are not inconsistent with this Agreement or rules common in the industry and are reasonably related to the nature of Project Work. These rules will be explained at the pre-job conferences and posted at the Project Work site and may be amended thereafter as necessary.

ARTICLE 15 - NO DISCRIMINATION

SECTION 1. COOPERATIVE EFFORTS

The Contractors and Unions agree that they will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation, national origin, marital status, age or any other status protected by law, in any manner prohibited by law or regulation.

SECTION 2. LANGUAGE OF AGREEMENT

The use of the masculine or feminine gender in this Agreement shall be construed as including both genders.

ARTICLE 16 - DURATION

This Agreement shall apply to Project Work beginning upon full effectiveness in accordance with Article 2, Section 2 herein and shall thereafter remain in effect in accordance with Article 3, Section 2.

ARTICLE 17 - SAVINGS AND SEPARABILITY

SECTION 1. THIS AGREEMENT

In the event that the application of any provision of this Agreement is enjoined, on either an interlocutory or permanent basis, or is otherwise determined to be in violation of law, the provision involved shall be rendered temporarily or permanently null and void, but where practicable the remainder of the Agreement shall remain in full force and effect to the extent allowed by law, unless the part or parts so found to be in violation

Gateway Phase II - Revised 2012 ER PLA

of law are wholly inseparable from the remaining portions of the Agreement and/or are material to the purposes of the Agreement. In the event a court of competent jurisdiction finds any portion of the Agreement to be invalid, the parties will immediately enter into negotiations concerning the substance affected by such decision for achieving conformity with the court determination and the intent of the parties hereto for contracts to be let in the future.

SECTION 2. THE BID SPECIFICATIONS

In the event that the Construction Manager's bid documents, or other action, requiring that a successful bidder become signatory to this Agreement is enjoined, on either an interlocutory or permanent basis, or is otherwise determined to be in violation of law, such requirement shall be rendered, temporarily or permanently, null and void, but where practicable the Agreement shall remain in full force and effect to the extent allowed by law. In such event, the Agreement shall remain in effect for contracts already bid and awarded or in construction only where the Contractors voluntarily accept the Agreement. The Parties will enter into negotiations to modify the Agreement to reflect the court or other action taken and the intent of the Parties to let contracts in the future.

SECTION 3. NON-WAIVER

a. Nothing in this Article shall be construed as waiving the prohibitions of Article 7 as to signatory Contractors and Unions.

b. Nothing in this Agreement is intended to be or shall be construed as a waiver by any Affiliated Union of any prevailing wage determination or schedule that is applicable to their trade for any public work that has been or may be performed in the future on any work outside the scope of this Agreement.

c. Nothing contained in this Agreement is intended to be or shall be construed as a waiver by any signatory Affiliated Union of any more favorable term or

condition of employment that may be contained in a collective bargaining agreement applicable to work outside the scope of this Agreement.

ARTICLE 18 - FUTURE CHANGES IN SCHEDULE "A" AREA CONTRACTS

SECTION 1. CHANGES TO AREA CONTRACTS

The Collective Bargaining Agreements in Schedule "A" to this Agreement shall continue in full force and effect until the Contractors and/or Union parties to the Area Collective Bargaining Agreements notify the Construction Manager, in writing of the changes to both wages and fringes agreed to in that Area Collective Bargaining that are applicable to work covered by this Agreement and the effective dates of the changes. The Unions reserve all of their collective bargaining rights with respect to the negotiation of successor agreements to the Schedule "A" Collective Bargaining Agreements.

ARTICLE 19 – HELMETS TO HARDHATS

SECTION 1.

The Employers and the Unions recognize a desire to facilitate the entry into the building and construction trades of veterans who are interested in careers in the building and construction industry. The Employers and Unions agree to utilize the services of the Center for Military Recruitment, Assessment and Veterans Employment (hereinafter "Center") and the Center's "Helmets to Hardhats" program to serve as a resource for preliminary orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, counseling and mentoring, support network, employment opportunities and other needs as identified by the parties.

SECTION 2.

The Unions and Contractors agree to coordinate with the Center to create and maintain an integrated database of veterans interested in working on this Project and of apprenticeship and employment opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for bona fide, provable past experience.

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: [Signature]

Date: 12/4/2012

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____


Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: 

Date: 1/14/13

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Dec. 3. 2012 3:37PM

No. 1421 P. 4/4

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

Mason Tenders District Council

By: _____

By: _____

Date: _____

Date: _____

Sheet Metal Workers Local No. 28

Steamfitters Local Union
No. 638

By: _____

By: _____

Date: _____

Date: _____

Teamsters Local Union 814

Sheet Metal Workers Local
No. 137

By: _____

By: _____

Date: _____

Date: _____

Plasterers Local Union No. 262

Teamsters Local No. 813 Private Sanitation

By: _____

By: *[Signature]*

Date: _____

Date: *12-26-12*

Roofers & Waterproofers Local 8

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

By: _____

Date: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Gateway Phase II - Revised 2012 BR PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: 1/16/13

Painters District Council 9

By: _____

Date: 1/16/13

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: 1/16/13

Painters Structural Steel No. 806

By: _____

Date: 1/16/13

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: 

Date: 1/16/13

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9*

By: 

Date: 1/16/13

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Jan. 11. 2013 10:56AM

No. 1564 P. 2/6

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: Robert W. Walsh

Date: 1-11-13

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Errickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: *[Signature]*

Date: 11/2/12

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

V

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: *Kewin Connor*

Date: *(1-9-13)*

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: Steven Ludwigson
STEVEN LUDWIGSON

Date: 1/3/13

Carpenters District Council

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Dec. 3. 2012 2:29PM

No. 1421 P. 3/4

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: Richard O'Kane

Date: January 3rd, 2012

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____


Date: _____

Carpenters District Council

By: _____

Date: _____

Concrete Workers District Council No. 16

By: 

Date: Dec. 17, 2012

Cement Masons No. 780

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

Mason Tenders District Council

By: _____

By: _____

Date: _____

Date: _____

Sheet Metal Workers Local No. 28

Steamfitters Local Union
No. 638

By: _____

By: _____

Date: _____

Date: _____

Teamsters Local Union 814

Sheet Metal Workers Local
No. 137

By: _____

By: _____

Date: _____

Date: _____

Plasterers Local Union No. 262

Teamsters Local No. 813 Private Sanitation

By: _____

By: _____

Date: _____

Date: _____

Roofers & Waterproofers Local 8

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

By: _____

Date: _____

Date: _____

Teamsters Local Union No. 282

By: Thomas Desauldi

Date: 12/13/12

Dec. 3. 2012 2:36PM

No. 1421 P. 4/4

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: [Signature]

Date: 12/11/12

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: *Thomas [Signature]*

Date: DEC 06 2012

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: Christopher Erikson

Date: 12-6-12

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building
Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers
District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By:  _____

Date: 12/5/12 _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: *William D. Hayes*

Date: *December 5, 2012*

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: *[Signature]*

Date: 12.4.2012

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: *Joseph Scagnelli*

Date: *12/3/12*

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: Joseph Jordan

Date: 12/3/12

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: Michael [Signature]

Date: 12/4/12

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Dec. 3. 2012 3:00PM

No. 1421 P. 4/4

Gateway Phase II - Revised 2012 BR PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: Thomas J. [Signature]

Date: 12/3/12

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: Edward J. Walsh

Date: 12-4-2012

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By:  _____

Date: 12-4-12

Laborers Local No. 731 Excavators

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: Paul Hill SIGNS & GRAPHIC
Date: 12.04.12

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: Nick Kliman

Date: 12/3/12

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: *Thomas Vanpas*

Date: *12/14/2012*

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: _____

Date: _____

Pa

Dec. 3, 2012 3:36PM

No. 1421 P. 4/4

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____


Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By:  _____

Date: 12/4/2012

Plasterers Local Union No. 262

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Dec. 3. 2012 2:47PM

No. 1421 P. 2/4

Gateway Phase II - Revised 2012 ER PLA

FOR THE LOCAL UNIONS:

Boiler Makers Local No. 5

By: _____

Date: _____

Concrete Workers District Council No. 16

By: _____

Date: _____

Drywall Tapers 1974 District Council 9

By: _____

Date: _____

Glaziers Local Union No. 1281
District Council 9

By: _____

Date: _____

Heat & Frost Insulators Local Union No. 12A

By: _____

Date: _____

Iron Workers Local No. 40

By: _____

Date: _____

Carpenters District Council

By: _____

Date: _____

Cement Masons No. 780

By: _____

Date: _____

Derrickmen and Riggers Local Union No. 197

By: _____

Date: _____

Electrical Workers Local No. 3

By: _____

Date: _____

Heat & Frost Insulators
Local Union No. 12

By: _____

Date: _____

Laborers Local 1010 Pavers and Road Builders
District Council

By: 

Date: 12/18/12

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Plasterers Local Union No. 262

By: M. J. [Signature]

Date: 12/3/12

Roofers & Waterproofers Local 8

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Mason Tenders District Council

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Gateway Phase II - Revised 2012 ER PLA

Local 79 Construction and General Building Laborers

By: _____

Date: _____

Metal Lathers Local No. 46

By: _____

Date: _____

Metal Polishers District Council 9

By: _____

Date: _____

Painters District Council 9

By: _____

Date: _____

Painters, Decorators & Wallcoverers District Council 9

By: _____

Date: _____

Painters Structural Steel No. 806

By: _____

Date: _____

Plumbers Local No. 1

By: _____

Date: _____

Iron Workers District Council

By: _____

Date: _____

Iron Workers Local No. 361

By: _____

Date: _____

Laborers Local No. 29 Blasters and Drillers

By: _____

Date: _____

Laborers Local No. 78 Asbestos & Lead Abatement

By: _____

Date: _____

Laborers Local No. 731 Excavators

By: Joe D'Amico
Date: 12/3/2012

Gateway Phase II - Revised 2012 ER PLA

Ornamental Iron Workers Local No. 580

By: [Signature]

Date: 12-24-12

Mason Tenders District Council

By: _____

Date: _____

Sheet Metal Workers Local No. 28

By: _____

Date: _____

Steamfitters Local Union
No. 638

By: _____

Date: _____

Teamsters Local Union 814

By: _____

Date: _____

Sheet Metal Workers Local
No. 137

By: _____

Date: _____

Plasterers Local Union No. 262

By: _____

Date: _____

Teamsters Local No. 813 Private Sanitation

By: _____

Date: _____

Roofers & Waterproofers Local 8

By: _____

Date: _____

Tile, Marble & Terrazzo B.A.C. Local Union No. 7

By: _____

Date: _____

Teamsters Local Union No. 282

By: _____

Date: _____

Exhibit 1

Community Benefits Agreement

The Owner has executed a Community Benefits Agreement dated April 2, 2009, as amended, which strives to maximize the benefits of the Project to residents of the Project's New York State Senate district, which currently encompasses zip codes 11207, 10208, 11236 and 11239. To attempt to meet this goal, the Owner has committed to using good faith efforts to have at least twenty five (25) per cent of all new construction employees employed on the site to be from the above-referenced Senate district.

Gateway Phase II - Revised 2012 ER PLA

SCHEDULE "A" LIST

Union	Time Period	Agreement w/
Architectural and Ornamental Iron Workers Local Union 580, AFL-CIO	July 1, 2008 - June 30, 2011; MOA July 1, 2008-June 30, 2013	Allied Building Metal Industries, Inc.
Blasters, Drill Runners and Miners Union, Local 29	July 1, 2006-June 30, 2012	GCA
Building, Concrete, Excavating & Common Laborers Local 731	July 1, 2006 - June 30, 2012	Independent
District Council No. 9, I.U.P.A.T Glaziers Local 1281	May 1, 2005 - April 30, 2011, MOA May 2011 – April 30, 2017	Window and Plate Glass Dealers Association
Drywall Tapers and Pointers Local 1974, affiliated with International Union of Painters & Allied Trades and Drywall Taping Contractor's Association & Association of Wall-Ceiling & Carpentry Industries NY, Inc.	August 3, 2011- June 27, 2017	Independent
Enterprise Association Local 638	July 1, 2011 - June 30, 2014	Mechanical Contractors Association of NY, Inc.
Enterprise Association Local 638	July 1, 2011 – June 30, 2014	Independent
Highway Road and Street Laborers Local Union 1010 of the District Council of Pavers and Road Builders of the Laborers' International Union of North America AFL-CIO	July 1, 2012 - June 30, 2015	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12 of New York City	July 1, 2008-June 30, 2014	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12 of New York City	July 1, 2008- June 30, 2014	The Insulation Contractors Association of New York City, Inc.
International Association of Heat and Frost Insulators and Allied Workers Local No. 12A of New York City	December 1, 2007 – November 30, 2012	Independent
International Association of Heat and Frost Insulators and Allied Workers Local No. 12A of New York City	December 1, 2007 – November 30, 2012	Environmental Contractors Association, Inc.

Gateway Phase II - Revised 2012 ER PLA

International Brotherhood of Boilermakers, Iron Ship Builders, Blacksmiths, Forgers and Helpers, AFL-CIO, Local Lodge No. 5	January 1, 2010 - December 21, 2012	Boilermakers Association of Greater New York
Local Union No. 3 International Brotherhood of Electrical Workers, AFL-CIO	May 12, 2010 - May 8, 2013	New York Electrical Contractors Association
International Brotherhood of Teamsters, Local 282, High Rise contract	July 1, 2008 - June 30, 2013	Building Contractors Association & Independents
Local 46 Metallic Lathers Union and Reinforcing Iron Workers of NY and Vicinity of the International Association of Bridge, Structural, Ornamental and Reinforcing Iron Workers	July 1, 2008 - June 30, 2014; as amended by MOU July 1, 2012 – June 30, 2016	Cement League
Local 46 Metallic Lathers Union and Reinforcing Iron Workers of NY and Vicinity of the International Association of Bridge, Structural, Ornamental and Reinforcing Iron Workers	July 1, 2008 - June 30, 2014	Independent
Local 8 Roofers, Waterproofers & Allied Workers	July 1, 2009 - June 30, 2011	Roofing and Waterproofing Contractors Association of New York and Vicinity
Local Union 1 of the United Association of Journeymen and Apprentices of the Pipe Fitting Industry of the United States and Canada	July 1, 2010 - June 30, 2012; as amended by update 7.1.12-6.30.16	Association of Contracting Plumbers of the City of New York
Local Union Number 40 & 361 of Bridge, Structural Ornamental and Reinforcing Iron Workers AFL-CIO	July 1, 2008 - June 30, 2014	Independent
Mason Tenders DC & Laborers' International Union - Local 78 & 79	July 1, 2011- June 30, 2014	Independent

Gateway Phase II - Revised 2012 ER PLA

Millwright Local 740	July 1, 2006 - June 30, 2011	Independent and with The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America
Operative Plasterers' and Cement Masons' International Association Local No. 262	February 1, 2010 – January 31, 2013; as amended by MOA 2012-2014	Independent
Painters and Allied Trades AFL-CIO, District Council No. 9 (Painting and Protective Coatings CBA)	May 1, 2005 – April 30, 2011	Independent
Painters and Allied Trades AFL-CIO, District Council No. 9 (Painting and Protective Coatings CBA)	May 1, 2011 - April 30, 2015	The Association of Master Painters & Decorators of NY, Inc. and The Association of Wall, Ceiling & Carpentry Industries of NY, Inc. and The Window and Plate Glass Dealers Association
Sheet Metal Workers' International Association, Local 28	August 1, 2009 – July 31, 2011; MOA through July 31, 2014	Sheet Metal & Air Conditioning Contractors Association of New York City, Inc.
Sheet Metal Workers' International Association, Local 137	July 16, 2010- July 15, 2013	The Greater New York Sign Association
Structural Steel and Bridge Painters Local 806, DC 9 International Union of Painters and Allied Trades, AFL-CIO	October 1, 2005 - September 30, 2011	New York Structural Steel Painting Contractors Association
Teamsters Local 813	July 1, 2011 – June 30, 2014	Independent
Teamsters Local 813	December 1, 2008- November 30, 2011; as amended by MOA December 1, 2011-November 30, 2014	IESI NY Corporation
Teamsters Local 814	May 1, 2010 – April 30, 2013	Greater New York Movers and Warehousemen's Bargaining Group

Gateway Phase II - Revised 2012 ER PLA

The Cement Masons' Union, Local 780	October 23, 1940 - June 30, 2011; as amended by MOU July 1, 2012-June 30, 2013	Cement League
The DC of Carpenters of NYC and Vicinity, AFL-CIO for Dockbuilders Local 1456	May 1, 2007 - April 30, 2012	Independent
The District Council of Cement and Concrete Workers (comprised of Local 6A; Local 18A and Local 20)	July 1, 2011 - June 30, 2014	Cement League
The District Council of Cement and Concrete Workers (comprised of Local 6A; Local 18A and Local 20)	July 1, 2011 - June 30, 2014	Independent
The District Council of New York City and Vicinity	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity for Dockbuilders Local No. 1456	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity for Timbermen Local 1536	July 1, 2006 - June 30, 2011	GCA
The District Council of New York City and Vicinity of the Brotherhood of Carpenters and Joiners of America, AFL-CIO	Shop Agreement July 1, 2007 - June 30, 2012	Independent
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	October 17, 2007 - October 16, 2012	Independent
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	Shop Agreement July 1, 2007 - June 30, 2012	Manufacturing Woodworkers Association of Greater New York Incorporated
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	July 1, 2006 - June 30, 2011	The Hoisting Trade Association of New York, Inc.

Gateway Phase II - Revised 2012 ER PLA

The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	October 17, 2007 - October 16, 2012	The Test Boring Association
The District Council of New York City and Vicinity of the United Brotherhood of Carpenters and Joiners of America, AFL-CIO	July 1, 2006 - June 30, 2011	Building Contractors Association

Gateway Phase II - Revised 2012 ER PLA

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA - TERM SHEET

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

INTERNATIONAL BROTHERHOOD OF BOILERMAKERS LOCAL NO. 5 ("LOCAL 5"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to the International Brotherhood of Boilermaker Local No. 5's work on this Project to facilitate the building of the Project in this time of economic distress.

2. For work done under this PLA to reach the additional labor costs savings needed for this project, the Boilermakers will work under the terms and conditions of the National ~~Power Generation~~⁰² Maintenance Agreement.

INTERNATIONAL BOILERMAKERS LOCAL NO. 5

By: Steven Ludwibson

Name and Title: STEVEN LUDWIBSON/BUSINESS MANAGER

Dated: 1/3/13

Gateway Phase II - Revised 2012 ER PLA

****REVISED****

CORE PLA SCHEDULE "B"

CARPENTERS DISTRICT COUNCIL:

****REVISED****

CORE PLA SCHEDULE "B12"

TRADE SPECIFIC ADDENDA- TERM SHEET

SCHEDULE "B12"

The parties to this Project Labor Agreement agree that this Schedule "B12" shall apply to this Project, and shall modify relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Managers, and or any of its Contractors/subcontractors for this Project only due the special, considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

CARPENTERS DISTRICT COUNCIL:

The project Labor Agreement (the PLA) between (name of construction manager) (Construction Managers ,and the New York City Building and Construction Trades Council of Greater New York and Vicinity (BCTC) is modified and supplemented as to the Carpenters District Council's work on this Project to facilitate the building of the Project in this time of economic distress.

Wage increases to be determined by appropriate Collective Bargaining Agreement

1) Work Stoppages

General No strike / No Lockout Language

2) Jurisdictional Disputes

NY Plan for Jurisdictional Disputes mandatory for any contractor or union performing work under the PLA

3) Prompt Payment

Prompt payment of wages and fringe language with some CM protection against delinquent employers needed similar to that agreed to in stadium PLA'S.

Gateway Phase II - Revised 2012 ER PLA

4) Recognition Clause

Recognition clause recognizing the BCTC affiliates as bargaining representatives of all crafts on the job.

5) Work Day

At the request of the CM eight hour (8) day at straight time rates , half hour (½) for lunch.

6) Overtime

Saturday overtime at time and one half (1 ½) Sunday and Holidays overtime as per Collective Bargaining Agreement.

7) Holidays

Eight (8) standard holidays :

New Year's Day - Presidents Day - Martin Luther King's Birthday - Memorial Day

Fourth of July - Labor Day- Thanksgiving - Christmas Day

The last legal working day before Christmas and New Year's Day will be recognized as per Schedule A in appropriate Collective Bargaining Agreement .

8) Stewards

Stewards shall be working stewards.

9) Apprentice Ratios

Apprentices to be used in the maximum ratio allowed by law, rule or regulation to the extent available and requested by contractor.

Gateway Phase II - Revised 2012 ER PLA

10) Safety Rules

Strict adherence to safety standards and enforcement of same

11) Alternative Dispute Resolution

A D R program to be discussed

12) Pre Job Conferences

As per Collective Bargaining Agreement

13) Flexible Starting Time

Flexible start between the hours of 6:00 and 8:00 AM precluded by CBA, provided that there will not be staggered starts within a particular trade.

14) Shift Premium

Shift work may be scheduled and paid in accordance with CBA

15) Temporary Services

Temporary services to be discussed: subject to permits and safety requirements, no stacking of trades on temporary services, services referred to shall be defined .

16) Saturday Make-Up

At option of contractor

17) Off Hours Start On Renovation

Paid nine (9) hours for eight (8) hours worked , eight (8) hours paid for seven (7) hours
Worked

Gateway Phase II - Revised 2012 ER PLA

18) Standard Start Time

All trades at their workplace at starting time.

19) Lunch Time

Upon approval of the Union staggered lunch periods per trade permitted, ~~bonnet to be paid at twelve (\$12.00) dollars per day to employees that remain at work during lunch period.~~

No work to be performed during lunch break.

20) Coffee Breaks

Ten (10) minute coffee breaks in the morning at the work place.

21) Subcontracting Limitation

Limitation on subcontracting to the extent that brokering and its increased costs shall be eliminated and prohibited, no re subcontracting of work to the same trade.

22) Productivity

Additional productivity to be discussed.

23) Carpenter Code of Excellence.

Gateway Phase II - Revised 2012 ER PLA

Effectuating Clause

Agreed upon by: Company Name

For The Employer : BY

Title

Date

DISTRICT COUNCIL OF NEW YORK CITY AND VICINITY OF THE UNITED
BROTHERHOOD OF CARPENTERS AND JOINERS OF AMERICA, AFL-CIO

By: _____ DATE:

AUTHORIZED SIGNATURE
OF THE DISTRICT COUNCIL

**ACTIVATION OF ECONOMIC RECOVERY AGREEMENT ADDENDUM
B12
Between
BUILDING AND CONSTRUCTION COUNCIL OF GREATER
NEW YORK AND VICINITY
And
DISTRICT COUNCIL OF NEW YORK CITY AND VICINITY OF THE
UNITED BROTHERHOOD OF CARPENTERS AND JOINERS OF
AMERICA**

Please be advised that (Name Company) _____ is presently a signatory to a Collective Bargaining Agreement with the New York City District Council of Carpenters and hereby wishes to invoke the terms and conditions of the Addendum referred to as the Economic Recovery Project Labor Agreement for the approved project located at :.

JOB NAME _____

JOB LOCATION _____

COMPANY NAME _____

ADDRESS _____

CITY STATE ZIP _____

(OFFICER'S SIGNATURE)

Date : _____

Gateway Phase II - Revised 2012 ER PLA

****REVISED****

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA - Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopening or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

CEMENT MASONS LOCAL 780 ("Local 780"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to the Cement Masons Local 780 work on this Project to facilitate the building of the Project in this time of economic distress.

2. Wage and contribution package will be paid in accordance with the current Memorandum of Understanding (attached) for the entire Project, including as follows:
 - a. The current wages and contribution package is \$77.00 per hour (\$32.37 in contributions and \$44.63 in wages).
 - b. All adjustments set forth in the attached MOU will apply to the Project.
3. Eight (8) hour work day.
4. Eight (8) standard holidays: refer to the Economic Recovery PLA.
5. Flexible start time (6:00 a.m., 7:00 a.m., 8:00 a.m., or 9:00 a.m.)
6. Make-up Saturday is at time and one half.

Gateway Phase II - Revised 2012 ER PLA

- 7. Three (3) masons for the first 2,500 square feet and one (1) Apprentice, One (1) cement mason for every 1,500 square feet
- 8. Working Shop Steward.
- 9. Patching fifty (50) Mechanics & fifty (50) Apprentices.
- 10. Manning based on 10,000 square feet (Five (5) Mechanics; Three (3) Apprentices @ 60% or 70% wages; Total equaling eight (8)).
- 11. No restrictions on tools.
- 12. All future increases, July 2013, July 2014 according to the CBA.
- 13. Christmas Eve and New Years' Eve will be as per Schedule "A" (Collective Bargaining Agreement).
- 14. All overtime wages and benefits will be paid as per Schedule "A" (Collective Bargaining Agreement).
- 15. Any modification will only be effective upon agreement between the union, contractors and/or association.

CEMENT MASONS LOCAL 780

By: Angelo Scognelli
 Name and Title: Fin Secretary Bar-Manager
 Dated: 12/3/12

Gateway Phase II - Revised 2012 ER PLA

2



United Cement Masons' Union

LOCAL NO. 780

OF GREATER NEW YORK AND LONG ISLAND

of the O.P. & C.M.I.A. of United States and Canada
150-00 147th ROAD, REVERE, N.Y. 11577
Phone (718) 367-3760 Fax (718) 367-2457



STATEMENT OF POSITION OF UNITED CEMENT MASONS' LOCAL 780

The Memorandum of Agreement reached between the Cement League and Cement Masons' Local 780, as of June 19, 2012, constitutes a reduction in the wages and fringe benefit package enjoyed by cement masons represented by Local 780.

This Statement is to make crystal clear that the reductions contained in this collective bargaining agreement and Memorandum of Understanding are the final reductions which will be made by Cement Masons' Local 780. Cement Masons' Local 780 will not participate in or become part of any further reductions in wages, fringe benefits or any other term or condition of employment. The reductions set forth in said Memorandum of Understanding and collective bargaining agreement comports the reductions allowed by Project Labor Agreements, Market Recovery Agreements or any other form of agreement providing for reductions in wages and fringe benefits. Cement Masons' Local 780 will not agree to any further reductions in wages, fringe benefits or terms and conditions of employment since all such reductions are contained in the Memorandum of Understanding agreed to between Cement Masons' Local 780 and The Cement League, effective June 19, 2012.

CEMENT MASONS' LOCAL 780

Angelo Scagnelli
ANGELLO SCAGNELLI

MICHAEL RENDINA *President* • ANGELO SCAGNELLI *Fin. Secy/Dist. Manager*
District Agents: BILLY GALLO • GINO CASTIGNOLI • JOHN REGINA

Affiliated with the Building Trades Department of the American Federation of Labor - New York State Building and Construction Trades Council - Building and Construction Trades Council of Greater New York City and Vicinity - Builders and Building Trades Building Trades - Building and Construction Trades of Westchester and Putnam Counties - The Local, Brooklyn, Manhattan, Queens and Bronx Trade Boards of Building Agents, a New York State Federation of Labor - Queens Trade Alliance of Greater New York - New York State, New York County, Westchester and Putnam County Councils of the O.P. & C.M.I.A., the National Conference of the O.P. & C.M.I.A. Building and Construction Trades Council of New York State

Gateway Phase II - Revised 2012 ER PLA



United Cement Masons' Union

LOCAL NO. 780

OF GREATER NEW YORK AND LONG ISLAND

of the O.R. & C.M.A. of United States and Canada
150-10 74TH ROAD, WHITESTONE, NEW YORK 11357
Phone (718) 357-3150 Fax (718) 397-6037



To Whom It May Concern:

Memorandum of Understanding and New C.B.A. Constitutes the Reduction for all P.L.A. Cement Masons' Union Local 780 will not agree to any further reductions in Wages, Fringe Benefits or Terms & Conditions of Employment.

1. Reduction of \$4.37 in Wages
2. Eight (8) hour day
3. Standard holidays
4. Flexible start time 6:00, 7:00, 8:00 or 9:00 AM.
5. Make up Saturday shall be paid at the rate of one and one half (1 1/2) times straight time rate.
6. Three (3) 780 cement masons' and one (1) apprentice for the first 2500 sq. feet one (1) cement mason for every 1500 sq. feet.
7. Working shop steward and Foreman.
8. Patching and Grinding fifty (50) mechanics fifty (50) apprentices
9. Time one and one half (1 1/2) for the first 10 hours, Double time after 10 hours Pension and Trust will be paid at Double time.
10. No restriction on tools
11. Overtime wages and benefits shall be paid in accordance with C.B.A.
12. Future increases according to C.B.A.
13. Christmas Eve and New Year's Eve, as per C.B.A.
14. Any modification will only be effective upon agreement between the union contractors, and or association

* See Memorandum of Agreement Reached between The Cement League and Cement Masons' Union Local 780 dated June 19, 2012.

Angelo Scagnelli
Angelo Scagnelli

FIN SECRETARY / BUS. MANAGER

MCCHAKI RENDINA President • ANGELO SCAGNELLI Fin. Sec/Buss. Manager
BANKERS AGENT ERIC GALLO • GINO CASTIGNOLI • JOHN REGINA

Amity Park • The City of New York Department of the American Federation of Labor • New York State Building and Construction Trades Council • Building and Construction Trades Council of Greater New York City and Vicinity • Nurses and Hospital Care Workers Building and Construction Trades of Washington and District of Columbia • The Brick, Stonemasonry, Millwright, Quarry and Stone Island Board of Builders Agents • New York State Federation of Labor • Concrete Trade Alliance of Greater New York • New York State Millwrights Stone Island Conference of the O.R. & C.M.A. • The Northern Conference of the O.R. & C.M.A. • Building and Construction Trades Council of Rockland County • The Concrete Association

Gateway Phase II - Revised 2012 ER PLA



United Cement Masons' Union

Local No. 780

OF GREATER NEW YORK AND LONG ISLAND

of the O.R. & C.M.I.A. of United States and Canada
110-50 142ND ROAD, WHITESTONE, NEW YORK 11397
Phone (718) 357-3153 Fax (718) 357-2027



To Whom It May Concern:

Memorandum of Understanding and New C.B.A. Contradicts the Reduction for all P.L.A. Cement Masons' Union Local 780 will not agree to any further reductions in Wages, Fringe Benefits or term & Conditions of Employment.

1. Reduction of \$4.87 in Wages
2. Eight (8) hour day
3. Standard holidays
4. Flexible start time 6:00, 7:00, 8:00 or 9:00 AM.
5. Make up Saturday shall be paid at the rate of one and one half (1 1/2) times straight time rate.
6. Three (3) 780 cement masons' and one (1) apprentice for the first 2500 sq. feet one (1) cement mason for every 1500 sq. feet.
7. Working shop steward and Foremen.
8. Patching and Grinding fifty (50) mechanics fifty (50) apprentices
9. Time one and one half (1 1/2) for the first 10 hours, Double time after 10 hours Pension and Trust will be paid at Double time.
10. No restriction on tools
11. Overtime wages and benefits shall be paid in accordance with C.B.A.
12. Future increases according to C.B.A.
13. Christmas Eve and New Years Eve, as per C.B.A.
14. Any modification will only be effective upon agreement between the union contractors, and an association

* See Memorandum of Agreement Reached between the Association of Concrete Contractors of New York, Inc and Cement Masons' Union Local 780 dated June 19, 2012

Angelo Scagnelli
FIN SECY, INV / BUS. MANAGER

MICHAEL RENDINA *Secretary* • ANGELO SCAGNELLI *Fin Secy/Bus. Manager*
Business Agents: HERB GALLO • GINO CASTIGNOLI • JOHN REGINA

Affiliated with the Building Trades Department of the Amalgamated Brotherhood of Labor, - New York State Building and Construction Trades Council, - Building and Construction Trades Council of Greater New York City and Vicinity - National Building Trades Council, - Building and Construction Trades Council of Washington and Potomac (BCTC), - The Alliance of Building, Mechanical, Electrical and Refrigeration Trades of the National Association, - New York State Federation of Labor, - Concrete Reinforcing Steel Institute of Greater New York, - New York State Branch of the International Brotherhood of Bricklayers, - The Bricklayers and Masons of the O.R. & C.M.I.A., the Northern Conference of the O.R. & C.M.I.A., - Building and Construction Trades Council of Rockland County, 27th Fl. Assoc., Albany, Inc

****REVISED****

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

CEMENT & CONCRETE WORKERS DISTRICT COUNCIL as follows:


1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to the Cement & Concrete Workers' work on this Project to facilitate the building of the Project in this time of economic distress.
2. 8 standard holidays: refer to the Economic Recovery PLA.
3. Christmas Eve and New Years' Eve will be as per Schedule "A" (Collective Bargaining Agreement).
4. All trades will report at the work station when their shift starts or ends provided vertical transportation is available.
5. Staggered lunch times for full or partial crew.
6. Shop Steward will assist coffee boy.

Gateway Phase II - Revised 2012 ER PLA

7. All overtime wages and benefits will be paid as per Schedule "A"

(Collective Bargaining Agreement).

CEMENT & CONCRETE WORKERS
DISTRICT COUNCIL

By: 

Name and Title: ALEXANDER J CASTALDI

Dated: Dec. 17, 2012

*****REVISED*****

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

STONE DERRICKMEN & RIGGERS ("Local 197"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Derrickmen Local 197's work on this Project to facilitate the building of the Project in this time of economic distress.

2. 20% wage and contribution (total package) reduction on Project Work.

3. Saturday overtime paid at time and a half. Sunday and Holiday overtime per CBA.

4. The Journeyman to Apprentice Ratio shall be 4:1.

5. Saturday make-up time due to weather or natural disaster to be performed within same workweek and will be paid at time and a half.

6. There shall be one 10-minute coffee break in the morning at the workplace.

7. No ADR Program.

Dec. 3. 2012 2:05PM

No. 1426 P. 3/3

Gateway Phase II - Revised 2012 ER PLA

DERRICKMEN LOCAL 197

By:

William D Hayes

Name and Title:

JS-T / Business Manager

Dated:

12/5/12

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

IBEW LOCAL 3 ("Local 3"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 3's work on this Project to facilitate the building of the Project in this time of economic distress.

2. All electrical and electronic work, including but not limited to, the installation, repair and maintenance of all building wire systems, telephone, data, fire alarm, signs, TV, sound, security alarm systems and building automation systems, regardless of the voltage, shall be performed by the electricians working for Contractors that fall under this PLA.

3. Materials: As per code or specs; NECA/Local 3 will agree to more efficient installation methods which represent approximately 3% savings.

4. Temporary Services: Temporary light may be left on at the request of the customer; however, if temporary power is required, Local Union # 3 shall maintain that system.

5. Agreement should be offered non-discriminatory to any developers/contractors.

Gateway Phase II - Revised 2012 BR PLA

6. NECA/Local 3 will adopt IBEW Code of Excellence.
7. PLA jobs will be manned in a manner which will reduce the effective labor rate by 9%.
8. SMURF can be used for low voltage and power at 110-208.
9. PVC coated BX and PVC coated MC cable may be used for branch, sub-feeders and feeders.

IBEW LOCAL 3

By: Christy Eriksen

Name and Title: CHRISTY ERIKSON, BUSINESS MANAGER

Dated: 12-6-12

Gateway Phase II - Revised 2012 ER PLA

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA - Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

**GLAZIERS, ARCHITECTURAL METAL GLASSWORKERS & ALLIED
TRADES LOCAL UNION 1281 ("Local 1281"):**

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 1281's work on this Project to facilitate the building of the Project in this time of economic distress.

2. Start time between 6:00 am and 9:00 am.

3. One 10-15 minute a.m. coffee break.

4. Starting time and quitting time at the gangbox.

5. A 50% reduction from a 30% reduction, in manpower when a cup and crane are used in the entire setting of glass.

6. Saturday make up day following work day lost to inclement weather or government declared emergency. Not to be used when scheduled work can only be done on Saturday.

7. Shift work shall be any 8 consecutive hours after the normal working day. The man will receive 9 hours paid for 8 hours worked. This will not apply to a man who has worked an 8 hour day, on any jobsite for that Employer. Any man who has worked an 8 hour day will receive overtime pay for any hours worked after his normal day.

Jan. 16. 2013 11:19AM

No. 1581 P. 5/5

Gateway Phase II - Revised 2012 ER PLA


8. For unloading only, an employer may start his workday other than the agreed upon start times, with permission from the Union.

9. We agree and will abide by the BCTC Standards of Excellence.

10. No ADR Program.

11. We are not adjusting our overtime rate because we have double time wages with straight time benefits. After doing the calculations on time and one half there is only a slight difference between the two.

GLAZIERS ARCHITECTURAL METAL
GLASS WORKERS & ALLIED TRADES
LOCAL UNION 1281

By: 

Name and Title: William Elfeld - Business Representative

Dated: 1/16/13

Gateway Phase II - Revised 2012 ER PLA

CORE PLA SCHEDULE "B"**TRADE SPECIFIC ADDENDA – Term Sheet****SCHEDULE "B"**

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

HEAT AND FROST INSULATORS LOCAL 12 ("Local 12"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 12's work on this Project to facilitate the building of the Project in this time of economic distress.

2. Add a 9th hour to the day at the employer's option at time and one half (1 ½) not double time.

3. Local 12 shall forgo the June 29, 2009-January 3, 2010 increase of \$1.50 and the January 4, 2010-June 27, 2010 increase of \$2.00 set forth in its current Collective Bargaining Agreement. The waiver of these referenced increases applies only to work performed on the Project referenced in this Schedule "B". The waiver applies only to new projects, and does not apply to existing jobs that have not been rebid. All subsequent increases as set forth in the Collective Bargaining Agreement shall be effective and be paid for work performed on this Project.

Gateway Phase II - Revised 2012 ER PLA

HEAT & FROST INSULATORS LOCAL 12

By: 

Name and Title: MATTHEW ASZICH, B/MGR

Dated: 12.4.2012

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

IRON WORKERS LOCAL UNION 40 ("Local 40 "):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 40's work on this Project to facilitate the building of the Project in this time of economic distress.

2. Shift premium

- First Shift Monday through Friday - 8 hours at straight time rate, overtime at time ½.

- Second Shift Monday through Friday - all hours at time and ½

(eliminates double time for OT on shift work).

- Third Shift Monday through Friday - all hours at time and ½

(eliminates double time for OT on shift work).

- Saturday Make-up day - due to inclement weather or government

declared emergency at option of the contractor, all time and ½.

3. Lunch time between 4th and 5th hours at discretion of the contractor.

Jan. 11. 2013 10:57AM

No. 1564 P. 6/6

Gateway Phase II - Revised 2012 ER PLA

4. Contractor compliance with OSHA Standard Subpart R.

IRON WORKERS LOCAL UNION 40

By: Robert W. Walsh

Name and Title: Robert W. Walsh

Dated: 1-11-13

Revised

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

**LOCAL 580 OF THE INTERNATIONAL ASSOCIATION OF BRIDGE,
STRUCTURAL, ORNAMENTAL AND REINFORCING IRON WORKERS
("LOCAL 580"):**

1. The Project Labor Agreement ("PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 580's work on this Project to facilitate the building of the Project in this time of economic distress.

2. No ADR.

3. Flexible Starting time at 6:00 A.M. - 8:00 A.M.

4. Staggered Lunch at 4, 4 ½, or 5 hours after the start of the workday.

5. Ten minute morning coffee break; No afternoon coffee break.

6. Weekday and Saturday overtime at 1 ½; Saturday make-up at straight time rate can be scheduled to replace a DAY lost due to the closing of the jobsite (NO Local 580 employees could be put to work) because of inclement weather during the previous week.

7. Shift premiums at 15% for second and 20% for third.

8. Workday starts at work point.

Gateway Phase II - Revised 2012 ER PLA

9. Eight hour workday at the Employer's option.

LOCAL 580 OF THE INTERNATIONAL
ASSOCIATION OF BRIDGE,
STRUCTURAL, ORNAMENTAL AND
REINFORCING IRON WORKERS

By: 

Name and Title: BM-FST

Dated: 12-4-12

Gateway Phase II - Revised 2012 ER PLA

Revised

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

PLUMBERS LOCAL UNION NO. 1 ("Local 1"):

The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to the Local 1's work on this Project to facilitate the building of the Project in this time of economic distress.

All references to follow are made to the present Collective Bargaining Agreement in effect July 1, 2010 thru June 30, 2012 between The Association of Contracting Plumbers of the City of New York and Local Union No.1 of the United Association of Journeymen and Apprentices of the Plumbing and Pipe Fitting Industry of the United States and Canada.

Paragraphs 7 and 35 -- The rate of overtime pay to be modified to be time and one half (1.5) for overtime worked Monday through Saturday. Holiday and Sunday overtime worked shall be paid at the rate of double time.

Paragraph 29 -- The hours of work to be modified to five (5) days per week, Monday through Friday at eight (8) hours per day. The starting time shall be between 6:30 AM and 8:00 AM.

Gateway Phase II - Revised 2012 ER PLA

Paragraph 30 -- The Shift Work provision to be modified to permit shift work on private construction projects regardless of whether it was specified, also eliminating the condition where the plumbing contract is \$8 million or less.

Paragraph 34 -- Holidays may be standardized for this project but in no case be less than the following eight (8): New Year's Day, Martin Luther King, Jr., Presidents Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day and Christmas Day.

Paragraph 38 -- The ratio of Apprentices to be modified so that:

one (1) Apprentice can be employed if two (2) Journeymen are employed,
two (2) Apprentices can be employed if six (6) Journeymen are employed,
followed by an additional across the board ratio of one (1) apprentice for each (3)
three additional Journeymen employed.

Paragraphs 44 through 47 -- The maintenance of temporary services shall only be required when requested by the owner, general contractor or Construction Manager. If any service above is requested, the assignment of work shall be consistent with area past and present practice.


Note: Unless otherwise mentioned in this modification sheet, all terms and conditions of the aforementioned CBA remain in full force and effect.

PLUMBERS UNION LOCAL 1

By: _____

Name and Title: _____

Dated: _____


Joe J. Murphy B.M.
12/5/12

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

TEAMSTERS LOCAL 282

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 282's work on this Project to facilitate the building of the Project in this time of economic distress.

2. The Construction Manager /Owner will employ one (1) On-Site Steward ("OSS") for the entire Project. The OSS shall engage in duties such as reporting union members' time only during non-working hours. The staging area is excluded from this requirement.

3. There shall be an eight (8) hour day with starting times of 7:00 am, 7:30 am or 8:00 a.m. at the discretion of the Construction Manager.

4. An additional OSS may be added at the Construction Manager's request.

5. The OSS shall be employed beginning at the time that trucking is expected to be on site (currently expected to be about three (3) months after mobilization) and only for twelve (12) months thereafter. There will be no subsequent claim for tenant work for tenant's who assume control of pads.

Dec. 3. 2012 2:11PM

No. 1433 P. 3/3

Gateway Phase II - Revised 2012 ER PLA

6. Overtime shall be limited to two hours per day when required during trucking operations.

7. Saturday, if required, shall be paid at time and a half; Sunday work, if required, shall be paid at double time. On either day, there shall be a ten (10) hour maximum day if there are trucking operations only.

8. There shall be no jurisdictional claim for dewatering.

TEAMSTERS LOCAL 282

By: Thomas Gesualdi

Name and Title: THOMAS GESUALDI PRESIDENT

Dated: 12/13/12

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

SHEET METAL LOCAL 28 ("Local 28"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 28's work on this Project to facilitate the building of the Project in this time of economic distress.

2. Jobs where the airside portion of the work is awarded directly to the sheet metal contractor by the Construction Manager:

- Reduce or no costs for overtime
- No fan maintenance required during a day shift if there are sheet metal workers performing work at the time.
- Modify work rules.
- Additional modifications/relief may be tailored to a specific project.

Gateway Phase II - Revised 2012 ER PLA

3. For all jobs:

- Temporary services shall only be required upon request of the owner, General Contractor, or Construction Manager. If temporary services are required, they shall be done by members of Local # 28.

SHEET METAL LOCAL 28

By: Kevin Connors

Name and Title: Pres + Business Mgr

Dated: (1-9-13)

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

ENTERPRISE ASSOCIATION, STEAMFITTERS LOCAL 638 ("Local

638") as follows:

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Steamfitters Local 638's work on this Project to facilitate the building of the Project in this time of economic distress.

2. **Overtime.**

(a) Work performed Monday through Friday outside of the regular hours of work and any work on holidays, including Veteran's Day, shall be paid at the overtime wage and benefit rate set forth in Local 638's Trade Agreement, set forth as part of Schedule "A" to the PLA.

(b) OVERTIME MAY BE WORKED ONLY WITH THE PERMISSION OF THE UNION.

Gateway Phase II - Revised 2012 ER PLA

3. Temporary Services.

Temporary services will be maintained at the owner's request in accordance with the Trade Agreement. Once the system is on automatic, then no temporary services will be required.


4. Fabrication of Sprinkler Pipe.

Sprinkler pipe may be welded or grooved in a commercial fabrication shop with approved UA sprinkler labels (yellow labels or red and white labels). All fittings five (5") inches and under can be made up with UA sprinkler labels attached. If this work is to be performed in the shop of the direct employer, these rules do not apply and instead, the Rules of the Trade Agreement shall apply, that is, Rule IX, Section II, "All fittings on sprinkler work five (5") inches and under shall be made up according to Rule V".

5. Conditioned on PLA.

This Addendum will not go into effect unless the PLA for this Project is approved by all necessary parties.

ENTERPRISE ASSOCIATION,
STEAMFITTERS LOCAL 638

By: 

Name and Title: _____

Dated: 12/5/12

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

LOCAL 7 TILE MARBLE AND TERRAZZO ("Local 7"):

1. The Project Labor Agreement (the "PLA") between the Construction Manager, and the New York City Building and Construction Trades Council of Greater New York and Vicinity ("BCTC") is modified and supplemented as to Local 7's work on this Project to facilitate the building of the Project in this time of economic distress.

2. Staggered start for helpers for setup in the morning and clean up in the afternoon so that the mechanics can work a full 8 hour shift.

3. Workers can be used to assist other signatory Local 7 crafts in the last 2 hours of the shift if there is no other work available in their craft to complete the day.

4. Enforce code of conduct and code of excellence. Offer to negotiate a three-strike rule so that inadequate members are not continually being referred to jobsites.

5. Establish a new rate for an R mechanic. This mechanic will come from the upgraded tile finisher or from the pool of newly organized workers. Their pay will be equal to the current Tile Finisher Rate at approximately 80 percent and they will work at a 1R to 3J ratio.

Gateway Phase II - Revised 2012 ER PLA

6. Mechanic Apprentices during the first year of training can be utilized as a helper as long as a 1-3 ratio is maintained.

7. Utilize training facilities for all aspects of the industry (safety, shop steward, foreman, etc.). Employers will enforce foreman and supervisory training from their staff.

LOCAL 7 TILE MARBLE AND TERRAZZO

By: Thomas Lane
Name and Title: Thomas Lane President
Dated: 1/29/13

Gateway Phase II - Revised 2012 ER PLA

CORE PLA SCHEDULE "B"

TRADE SPECIFIC ADDENDA – Term Sheet

SCHEDULE "B"

The parties to this Project Labor Agreement agree that this Schedule "B" shall apply to this Project, and shall modify relevant provisions of the PLA and relevant provisions in the current collective bargaining agreements between the Affiliated Unions and the Construction Manager, and/or any of its Contractors/subcontractors for this Project only due the special considerations set forth in the Preamble to the PLA and shall not constitute a reopener or waiver of the terms and conditions set forth in the collective bargaining agreements for any other purpose.

Local 46 Metallic Lathers and Reinforcing Iron Workers Union

- 1) This current Local 46 collective bargaining agreement begins July 1, 2012 and ends June 30, 2016.
- 2) The workday shall be seven (7) or eight (8) hours which shall be determined at the start of the job. The employer shall notify the Union accordingly. An employer may start the workday at 7:00 a.m. or 8:00 a.m.
- 3) This Memorandum shall continue the existing Collective Bargaining Agreement in full force and effect except as noted below.
- 4) In addition to the par hour wage rate, the Employer shall contribute three quarters of one percent (3/4 of 1%) of the applicable hourly Journeyman wage rate for each hour worked to Ironworkers Management Progressive Action Trust (IMPACT), a jointly trusted Cooperative Trust with federal tax exempt status under Section 501(a) of the Internal Revenue Code. Tax exempt status determination was rendered under the initial name of the Trust which was the Employers Responsive Educational Cooperation Trust of North America. The general purposes of the Trust include the improvement and development of the union ironworking industry through Education, Training, Communication, Cooperation and government lobbying and legislative initiatives.
- 5) Effective July 1, 2012, a subcontractor who is performing work for any General Contractor, Construction Manager or Contractor previously signed with Local 46, and having a contract that terminates on June 30, 2014 shall be subject to the terms of the agreement ending June 30, 2014. This includes, but is not limited to existing wage rates and hours worked as stated in the Collective Bargaining Agreement which runs through June 30, 2014.
- 6) Effective July 1, 2012, the Journeyman base wage shall be subject to \$79.81 per hour subject to the allocation by the Local 46 membership. In keeping with this

Feb. 7. 2013 10:06AM

No. 1653 P. 2/4

Gateway Phase II - Revised 2012 ER PLA

agreement, Foreman shall receive an additional base wage amount of \$3.00 per hour.

Journeyman and Apprentice wages and benefits shall be as follows:

Effective July 1, 2013 \$2.00 per hour to be allocated by the Local 46 membership

Effective July 1, 2014 \$2.00 per hour to be allocated by the Local 46 membership

Effective July 1, 2015 \$2.00 per hour to be allocated by the Local 46 membership

Journeyman Wage Rate

Base Wage	\$	40.00
Vacation	\$	8.50
Dues, Union Security, Local 46 Federal & State PAC	\$	1.23
Hourly Taxable Wage	\$	49.73

Foreman makes \$52.73 per hour taxable

Trust Fund Contributions for Journeyman Benefit Check to be sent to the jobsite with payroll and the appropriate Trust Fund Forms

Trust Fund	\$	9.16
Dental Fund		.50
Pension	\$	9.00
Scholarship		.10
Ironworkers Impact		.20
Apprentice Fund	\$.50
Promotional Fund		.03
Advancement Fund		.20
Labor Management Cooperative Trust		.38
Substance Abuse Program		.01
Total Fringe Benefits	\$	20.08
Annuity	\$	10.00
Vacation	\$	8.50
Dues, Union Security, Local 46 Federal & State PAC	\$	1.23
Total Benefit Package	\$	39.81

Entire Package; \$79.81

Overtime shall be at time and a half. After 10 hours worked in one shift, those extra hours shall be double time. Sundays & Holidays are at double time for all hours worked.
Apprentice wage on a separate sheet.

Feb. 7. 2013 10:06AM

No. 1653 P. 3/4

Gateway Phase II - Revised 2012 ER PLA

Apprentice Wage Rates

	<u>1st YEAR</u>	<u>2nd YEAR</u>	<u>3rd YEAR</u>
<u>BASE WAGE</u>	\$ 17.71	\$ 22.05	\$ 26.48
<u>DUES etc.</u>	0.00	.66	1.23
TOTAL TAXABLE	\$ 17.71	\$ 22.71	\$ 27.71

Trust Fund contributions with the appropriate paperwork shall accompany the payroll to the jobsite on payday.

\$ 9.00	PENSION
\$ 9.16	TRUST FUND
.50	DENTAL FUND
\$.50	APPRENTICESHIP FUND
.20	IRON WORKERS IMPACT
.20	ADVANCEMENT FUND
.38	LABOR MANAGEMENT COOPERATIVE TRUST
.03	PROMOTIONAL FUND
.10	SCHOLARSHIP FUND
.01	SUBSTANCE ABUSE PROGRAM
<u>\$ 20.08</u>	FRINGE PACKAGE

TOTAL PACKAGE PER HOUR

	<u>1st YEAR</u>	<u>2nd YEAR</u>	<u>3rd YEAR</u>
FRINGE PACKAGE	\$ 20.08	\$ 20.08	\$ 20.08
ANNUITY	2.94	4.59	5.74
UNION DUES, UNION SECURITY, LOCAL 46 PAC	0.00	.66	1.23
TOTAL PER HOUR	\$ 23.02	\$ 25.33	\$ 27.05

Overtime shall be at time and a half (1-1/2). After 10 hours worked in one shift, those extra hours shall be at double time. Sunday and Holidays are at double time for all hours worked.

Apprentice Wage Rates prior to June 29, 2011

	<u>1st YEAR</u>	<u>2nd YEAR</u>	<u>3rd YEAR</u>
<u>BASE WAGE</u>	\$ 26.68	\$ 31.28	\$ 36.34
<u>DUES etc.</u>	1.23	1.23	1.23
TOTAL TAXABLE	\$ 27.91	\$ 32.51	\$ 37.57

Feb. 7. 2013 10:06AM

No. 1653 P. 4/4

Gateway Phase II - Revised 2012 ER FLA

Trust Fund contributions with the appropriate paperwork shall accompany the payroll to the jobsite on payday.

\$	9.00	PENSION
\$	9.16	TRUST FUND
	.50	DENTAL FUND
	.50	APPRENTICESHIP FUND
	.20	IRON WORKERS IMPACT
	.20	ADVANCEMENT FUND
	.38	LABOR MANAGEMENT
		COOPERATIVE TRUST
	.03	PROMOTIONAL FUND
	.10	SCHOLARSHIP FUND
	.01	SUBSTANCE ABUSE PROGRAM
\$	20.08	FRINGE PACKAGE


Subject to future revision

TOTAL FRINGE AND BENEFIT PACKAGE PER HOUR

	<u>1st YEAR</u>	<u>2nd YEAR</u>	<u>3rd YEAR</u>
FRINGE PACKAGE	\$ 20.08	\$ 20.08	\$ 20.08
ANNUITY	2.94	4.59	5.74
UNION DUES, UNION SECURITY, LOCAL 46 PAC	1.23	1.23	1.23
TOTAL PER HOUR	\$ 24.25	\$ 25.90	\$ 27.05

Overtime shall be at time and a half (1-1/2). After 10 hours worked in one shift those extra hours shall be at double time. Sunday and Holidays are at double time for all hours worked.

METALLIC LATHERS UNION LOCAL 46

By: 

Name and Title: _____

Dated: _____

Gateway Phase II - Revised 2012 ER PLA

SCHEDULE "C"

Project Labor Agreement - - Letter of Assent

The undersigned party confirms that it agrees to be a party to and be bound by the Project Labor Agreement Covering Gateway Phase II as such Agreement may, from time to time, be amended by the parties or interpreted pursuant to its terms. The terms of the Project Labor Agreement, its Schedules, Addenda and Exhibits are hereby incorporated by reference herein.

The undersigned, as a Contractor or Subcontractor (hereinafter Contractor) on the Project known as: Gateway Phase II and located at Gateway Drive and Erskine Street, Brooklyn, NY (hereinafter PROJECT), for and in consideration of the award to it of a contract to perform work on said PROJECT, and in further consideration of the mutual promises made in the Project Labor Agreement, a copy of which was received and is acknowledged, hereby:

- (1) Accepts and agrees to be bound by the terms and conditions of the Agreement, together with any and all schedules; amendments and supplements now existing or which are later made thereto.
- (2) Agrees to be bound by the legally established collective bargaining agreements and local trust agreements as set forth in the Project Labor Agreement and this Agreement but only to the extent of Project Work and as required by the PLA.
- (3) Authorizes the parties to such local trust agreements to appoint trustees and successor trustees to administer the trust funds and hereby ratifies and accepts the trustees so appointed as if made by the Contractor but only to the extent of Project Work as required by the PLA.
- (4) Certifies that it has no commitments or agreements that would preclude its full and complete compliance with the terms and conditions of said Agreement. The Contractor agrees to employ labor that can work in harmony with all other labor on the Project and shall require labor harmony from every lower tier subcontractor it has engaged or may engage to work on the Project. Labor harmony disputes/issues shall be subject to the Labor Management Committee provisions.
- (5) Agrees to secure from any Contractor(s) (as defined in said Agreement) which is or becomes a Subcontractor (of any tier), to it, a duly executed Agreement to be Bound in from identical to this document.

Provide description of work; identify craft jurisdiction(s) and all contract numbers below:

Name of Contractor or subcontractor: _____

Authorized Officer & Title: _____

Address: _____

Phone: _____ Fax: _____

Contractors State License #: _____

Entity your company is contracted with and address: _____

Sworn to before me this _____

_____ day of _____, 20__

Notary Public

Gateway Phase II - Revised 2012 ER PLA

SCHEDULE "D"

**NEW YORK CITY BUILDING AND CONSTRUCTION TRADES COUNCIL
STANDARDS OF EXCELLENCE**

The purpose of this Standard of Excellence is to reinforce the pride of every construction worker and the commitment to be the most skilled, most productive and safest workforce available to construction employers and users in the City of New York. It is the commitment of every affiliated local union to use our training and skills to produce the highest quality work and to exercise safe and productive work practices.

The rank and file members represented by the affiliated local unions acknowledge and adopt the following standards:

- *Provide a full day's work for a full day's pay;*
- *Safely work towards the timely completion of the job;*
- *Arrive to work on time and work until the contractual quitting time;*
- *Adhere to contractual lunch and break times;*
- *Promote a drug and alcohol free work site;*
- *Work in accordance with all applicable safety rules and procedures;*
- *Allow union representatives to handle job site disputes and grievances without resort to slowdowns, or unlawful job disruptions;*
- *Respect management directives that are safe, reasonable and legitimate;*
- *Respect the rights of co-workers;*
- *Respect the property rights of the owner, management and contractors.*
-

The Unions affiliated with the New York City Building and Construction Trades Council will expect the signatory contractors to safely and efficiently manage their jobs and the unions see this as a corresponding obligation of the contractors under this Standard of Excellence. The affiliated unions will expect the following from its signatory contractors:

- *Management adherence to the collective bargaining agreements;*
- *Communication and cooperation with the trade foremen and stewards;*
- *Efficient, safe and sanitary management of the job site;*
- *Efficient job scheduling to mitigate and minimize unproductive time;*
- *Efficient and adequate staffing by properly trained employees by trade;*
- *Efficient delivery schedules and availability of equipment and tools to ensure efficient job progress;*
- *Ensure proper blueprints, specifications and layout instructions and material are available in a timely manner*
- *Promote job site dispute resolution and leadership skills to mitigate such disputes;*
- *Treatment of all employees in a respectful and dignified manner acknowledging their contributions to a successful project.*

The affiliated unions and their signatory contractors shall ensure that both the rank and file members and the management staff shall be properly trained in the obligations undertaken in the Standards of Excellence.